STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

10-25-16A11:16 RCVD

CONTRACT NO:
12-0M3504
BID AMOUNT:
$17,930,857.30
BID OPENING DATE:
October 19, 2016
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 13 $8,197,269.54
NAME OF DBEs
st be certified on the date bids
| sk | et | MBROSCEERASL | o
i MATERIALS TO BE PROVIDED? S O P S S 30
ower tier subcontractors)
139, 140, 141 |RCP Pipe Supply* D3270 Pre-Con Products $543,754.19
P.O._Box 940669
Simi Valley, CA 93094
(805) 527-0841
Cert. No. 651
122 Furnish Sign Structures (Truss) |C0655 G&C Equipment Corp. $236,587.50
(2nd Tier to Coral Construction 1875 W. Redondo Beach Blvd.
Co.) (60% Supplier Credit) Ste. 102, Gardena, CA 90247
(310) 515-6715
ert. No. 820
_* For exact bid item descriptions please see DBE Confirmation Form.
Show all DBE firms being claimed for crecit, regardiess of tier. Attach written confirmation from
each DBE shown staling that it will be participating in the contract to perform the specific work - Please see next
shown for the specific amount agreed to. ';mm‘ page.
The names of the 1st tier DBE subcontractors and items of work must be consistent with the .

Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2If 100% of &n item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

3Use Werk Category Codes from the California Unified Certification Program database.

The bidder acknowledges thal it is committed to use the
DBEs shown on this form to meet the contract goal (48 CFR
26.53).

signature of Bidder Dale A. Nelson, Vice President
October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Street, M S-88, Sacramento, CA 85814.

Contract No. 12-0M3504

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3504

BID AMOUNT:
$17,930,857.30

BID OPENING DATE:

October 19, 2016

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
14%
DBE PRIME GONTRACTOR GERTIFICATION™: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBGONTRACTS (DBE & NON-DEE)
N/A 13 $8,197,269.54
NAME OF DBEs
ITEM OF WORK AN T | st be certified on the date bid:
neﬂio SERVICES TO :1-: s.?s?:f:shr?r:ﬁc'?&%k RARE m;:zson\r c.pcncr'.lu Inihids ioane’ o:ihﬁm.n:TDBE m&un‘r
g MATERIALS TO BE PROVIDED? e B i, z"‘:; 2
117, 118 Formliner C0653, C0654, |Rupert Construction Supply $23,379.84
C0670, C0698, | 3941 Park Drive, Suite 20-487
C0900, C5190 | El Dorado, CA 95762-4549
(925) 229-5577
Cert. No. 32785
108, 186 PCC Supply* C1000 JC Supply & Manufacturing $26,805.19

1612 S. Cucamonga

Onatrio, CA 91761
(909) 373-1773

* For exact bid ite

m descriptions please see DBE C

onfirmation Form.

Cert- No- 34132

Show all DBE firms being claimed for credit, regardiess of tier, Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to,

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

21 100% of &n item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed

or fumished.

JUse Werk Category Codes from the California Unified Certification Program database.

$Please see next
—Page————

Total Claimed
Participation

%

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bldder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100
Date {(Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilties, this document is available in atemate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 12-0M3504

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3504

BID AMOUNT:
$17,930,857.30

BID OPENING DATE:

October 19, 2016

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

14%

DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 13 $8,197,269.54

NAME OF DBEs
g SERVIGES TO BE SUBCONTRACTEDOR | WORKCATEGORY | o e Colana‘carffcation no, DBE | AMOUNT
y MATERIALS TO BE PROVIDED? copes® address, and phone number. Show 2nd and ®
lower tier subcontractors)
110 Supply Asphalt Oil for Hot Mix | C0624 LMS Transport $209,400.00

(2nd tier to RJ Noble) (60%

2751 Avalon Street, Jurupa

Supplier Credit)

Valley, CA 92509
(951) 616-3828

Cert. No- 38327

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter Its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

1f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

—page——

%

The bidder acknowledges that it is committed to use the
DBEs shown on form to meet the contract goal (48 CFR
26.53).

October 24, 2016  (760) 916-9100
Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this d is

liable in att

formats. For information, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, M S-88, Sacramento, CA 85814,

Contract No. 12-0M3504

1

$Please see next

Signature of Bidder Dale A. Nelson, Vice President



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3504

BID AMOUNT:

$ 17,930,857.30

BID OPENING DATE:
October 19, 2016

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION™:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 13 $8,197,269.54
il moF DBEs
ITEM OF WORK AND DESCRIPTION OF st the date bids
) SERVICES TO BE SUBCONTRACTED OR Mo CM;GORY cpaned. Include Caltrans' cartfcation no, DBE m?‘;""T
3 MATERIALS TO BE PROVIDED? CODE address, and phone number. Show 2nd and
lower tier subcontractors)
50 Clearing & Grubbing C1601 C G O Construction Company |$97,300.00

3100 East Cedar Street # 14

Ontario, CA 91761

(909) 930-5501

CertNo#483— |
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from % Please see next
each DBE shown stating that it will be participating in the contract to perform the specific work
shown fer the specific amount agreed to. Totad Clalmed page-

Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBES, including work performed by its own forces.

2f 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

3Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

a7

October 24, 2016  (760) 9

Signature of Bidder Dale A. Nelson, Vice President

16-9100

Dete (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

ADA Notice

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814.

Contract No. 12-0M3504

1

For individuals with sensory disabilities, this document is available in altemate formats. For information, call (316) 4451233,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M3504

BID AMOUNT:
§17,930,857.30
BID OPENING DATE:
October 19, 2016

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

14%

DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 13 $8,197,269.54

NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
R I SERVICES TO BE SUBCONTRACTED OR m“:g;g,w" opened. Include Caltrans' esrifieation no., DBE ‘“%""T
MATERIALS TO BE PROVIDED® Ackirws i o e S 2nd and
lower tier subcontractors)
51, 186 Saw Cut for Removal C5100 Morales Contracting Services |$210,301.79
Saw and Seal Isolation Joint 5031 Calmview Street, Baldwin
Park, CA 91706
Phone (626) 856.3646
Cert. No. 4481
Show all DBE firms being claimed for credit, regardiess of tier, Attach written confirmation from $1.347.528.51
each DBE shown stating that it will be participating in the contract to perform the specific work i : )
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 75
Subcontractor List {Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).
2If 100% of &n item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.
*Use Work Category Codes from the California Unified Certification Program database. Signature of Bi ale A.Nelson, Vice President
October 24, 2016 (760) 916-9100
Date (Area Code) Tel. No.
Jannette Carter, Estimating Admin.
Person lo Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 12-0M3504
3|
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STATE OF CALIPORNIA - DEPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DES-OR0102.13 (NGW 0A2018)

Tontrnel ne.;
12-0M3504

Nam of DEX busihess:
Pre-Con Products

Name of DB&

Nare of bidder:
Flatiron West, Inc.

Dale A. Nelson

!1’.3!:1 8/16

B Pern numbet Rom of week and daamipfion of asrvioas fo b Bubocnirached of tratirais ko ba provided ! :"Q"*
138 18" RCP $6,186.40
140 24" RCP $368,742.00
141 36" RCP $65,297.70
Tax 8% $35.218.08

Frieght $68,310.00

T 100% of &1 R (# NGk 10 be oerrmad o furnished by the DBE, dewar® he exadt

A i autharized representaiive of @ oarfiad dascvaniagad buaess
enbarpriam, | Senfirm thal my business was conbaaled by the bidder o
pime contracior shawn ebove regarding the conbmet shown above. If
ina bickler s mwanded the oairct, vy birtiness Wil enle ko &
coniractual pgresmant with Bhe bidder & prime eonirator ko perform
&mmwmummmﬁmm

Por Incividusie Wik pamvery inebies, Uiy ioswmye! by svklebla ¥ Akimats Romats, Por sieenis frwmt ivkrmmiion, boret the Pacme
ADA NGHon (oo Uni et (1) 4481288, TTY 711, o riha o Racords e Fomme Mamagaman, 1120 N Shunt, ME-36, Bucruriants, CA 85414,

Contract No. 12-0M3504
2




&

\ 7 J ]
-
P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841
QUOTE DATE: 10/18/2016 SHANNON QUOTE ID: 13501
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 12328
CONTACT: JOBTITLE: 405 TO IRVINE
LOCATION: [RVINE
TRACT:
PHONE: CONTRACT #: 12-0M3504
FAX: AGENCY: CALTRANS
Cell or Pgr.: 5
Shipping Terms: FOB JOB SITE Price Valid Until: 12/17/2016
Payment Terms: NET 30 DAYS Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION QUANTITY UNIT PRICE
18" RCP 1500D TG 380 $16.28
24" RCP 1500D TG 15100 $24.42
36" RCP 1500D TG 1170 $55.81
36" X 6" GRADERINGS **MUST SHIP WITH RCP** $136.15
36" X 3" GRADERINGS **MUST SHIP WITH RCP** $81.39
A1495D--24" R&C **MUST SHIP WITH RCP** 4 $409.00
# OF DELIVERIES BASED ON FULL LOADS 8' JOINTS 108 $632.50
CUSTOMER TO UNLOAD RCP
TOTAL

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

UNIT EXTENSION

ET. $6,186.40 "
FT.  $368,742.00 v
FT.  $65207.70 "

L_____‘__.-———'—'——-—-—--
EA L( }\{ IO
T 1607
EA $1,636.00 = Ll
LD $68,310.00 _~" l ?&H’t{l 0 Iocl
Freapt_w821002

$510,172.10 6 1.{3,’)5"{ ’p’

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE
INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL

PREVAIL.**CONTACT KARI 805-315-7247**

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 91150090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE

MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS.
BY:

PHONE: (805) 527-0841

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

FAX: (805) 584-0769



PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the
aggregate prices of the fime and material compaonents of the Purchase Price including installment charges, if any, as have been separately siated.

2. Payment. Paymentin full of the Purchase Price, including transportation costs, shall be dua thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall
accrue on the unpaid balance, and on any other charges or expenses payable by Buyer. from the due date unfil paid in full. Seller reserves the right o forthwith cease all further deliveries if timely
payment in full has not been recsived.

3. Price Change. The Purchase Price is binding on the Seller only for the period indicated, and prices are subjec! lo change without netice. The possession of price sheels or catalogs by
any person should not be construed as a binding ofier to sell by Seller, Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period. provided
that dalivery is not delayed due 1o any faull of the Seller.

4. Delivery. Seller will deliver the Products to the job site, and H requested in writing by Buyer, Seller shall install, atiach and affix the Products to their final location using Seller's trucks,
frailers and personnel. The unloading. placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless
otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect ufiliiies and adjacent siruciures.

5. |Installation. In the event Seller is required fo install the Products pursuant to Buyer's request. Seller shall further fumish all wols, equipment, labor. materials, struciwres and
accessaries which may be required or necessary 1o properly install and affix to the job site all of the Products. Sa!wmknsmraptasa'mmsotma-anﬁas nmnsannasawmq:onsbmy
regarding the proper location. alignment, depth size, bedding. supp physical requi base. backiill. compaction or any other condifion affecting the p
Products specified by Buyer. whﬂ\mmhihsmmmlymby&:ym Sdhamunmmmspmﬂ:ﬁhyfnrmmrmmhmarmedump(nﬂlruumym!mbn

6. Capacity. Seller shall be d da for all purposes if Seller is equired fo install and affix the Produtts actarding 1o the plans and spedifications of Buyer.
Buyer's payment of the Purchase Price shall not be reduced or subject 1o any offset, retention. back-charge or other claims by reason of any ferm or condition not contained herein.

7. Tide. Sdluﬂélmmhmma]munlﬂom Purchase Price has been paid and, if Seller is responsible for the installation of the Products, untl the Produts have been
attached 10, incorporated in and affixed to their final position by Seller,

B. Sales Tax. The Purchase Price of the Products is based upon the assumpfion that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract
with Seller to install the Products. then Buyer shall be furiher fiable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9, Warranties. Seller only warranis that the Products shall conform to the spadification theraot and shall be free from defects in labor and materials for a period of one (1) year from date of
deiivery. [f the Products should be found fo be defective then upon written notice and after the retum of the Product at Buyer's expense o Seller's business premises, Seller shall replace the
Product with a duplicate Product ree from delect without charge. but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE
EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR
CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products soid by Seller. but not ria d by it, are only to the extent such Products are warranted to Seller by the supplier.

10. .Inspections. Buyer shall inspect the Products for any broken. chipped or ather visible defest o deficiency prior 10 unloading the same and seller shall have no fiability for any such
deficiencies unless Buyer provided written nofice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspeclions of the Products shall be made by Buyer
within five (5) cays from Seller’s delivery of the products 1o tha job site, at Buyer's sole cost and expense, for comrect size, symmetry, depth and qualily consisient with allowable tolerances and
variations consistent with usual trade practices. Unless written notice of rejection is timely recelved by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase
raquirementis and are complete in accordance with the description of the Products.

11. Returns. Products shall not be returned by the Buyer without prior wiitten accepiance by the Seller. The amount of credit to be given, if any, shall be determined by the Selier after
inspection of the Products upon rewm to Seller's business promises.

12. Quantity. When the Buyer requests a reduciion in total quaniity of the Products ordered of more than ten percent (10%) for any category of Products lisied. Seller may at i's option
increase the unit price of the Producis a reasonable amount 1o offset the reduction in quartity.

13. Scheduling. Seller's delivery of the Products is based on its present esiimate of the fime required to ship after receipl of Buyer's order. ACCEPTANCE BY BUYER OF ANY
PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL. INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT
OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14, Ordering Odd Lengths. The Purchase Price is based upon fumishing not over two percent (29%) of tofal Products sold having s@andard four-fool lengths. unless otherwise agreed in
writing on the reverse hereo!. An additional charge will be made for any excess in such perceniage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be
chargeable ior shortage due to bevelling.

15, Default. Upon any detaull by Buyer under this coniract, Seller, at its opsion. may cancel the unfilied porfion of this contract, and the full Purchase Price for all Products manuiactured by
Saller for Buyer under this confract, whether or not defivered 1o the job sile, shall, at Seller’s sole option, become immediately due and payable, the exercise by Saller of any of its rights under Ihis
contract shall not bar Saller from exercising any other rights or remedies under the applicable lien laws agains! the property where the Products are placed or installed. In the event of default in
payment. or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without natice to Buyer. applying the amount so received to the
balance due. Seller may ofherwise exercise all rights and remedies available to Seller in with California law.

16. Sals Contract. This contract is subject 1o acceptance only on the terms and conditions stated in this offer. This coniracl shall not be subject to modificafion excepl by an agreement in
writing signed by both parties. Any additional or ditferent terms and condifions proposed by Buyer. either before or after this offer, are hereby rejected.

17. Force Majeure. Thesauu'sl'alnolbolhbloiotoalayswoﬂmiﬁmwwﬂwmdwwﬁhmmhcmmurudlmyduemuﬂumsaubluausaswymdhemm
demaiM:wnanmmMmSahnm but nol restricted 10, acts of God or of the public enemy, acts of the Government in either its ign or fires,
floods, i sive wraffic, major equi vmmmmmworummdmmmmmmuusuymm«
ddmdsbmacmusuppimduehanymsasandnmavahﬂhydmmh Al glaims for delay in delivery of the Producis shall be deemed waived urless presented in wriling
concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellafion of this contract by Buyer. Thaprﬂsshumadnmwbdgaﬂ'saiﬂle
amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incap of
and that the pariies hereby agree that Seller shall solely be liable fo Buyer in such event in an amount equal w Fity Dollars ($50) per day of delay which amount shall constifute the sole and
exclusive of damages suflered by Buyer due to any such delay damages.

18. Bid Jobs, On bid jobs, this confract shall be binding on the panies only (a) for deliveries within sixly (60) days from the date on this comract and (b) if Buyer is awarded either from a
general or subcontract embracing the use of the Products.

19. Taxes Not included. The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable 1o this order unless
specifically included.

20. Indemnification. Buyer expressly agrees to indemnify, defend and hold Seller harmiess from and against all claims. demands, losses, expenses. cos's, including reasonable attorney's
fees, liabilifies, suits or judgmens of any kind or nature. arising out of, in connection with, or resulting from death or injury 1o persons and loss. damage or injury to property, caused or due direcily
or indireclly 1o the sale. delivery, installation. storage or use of the Products being provided 1 Buyer. Buyer further agrees to erect suificient protective and warning devices at the fime the
Products are placed on the job site.

21. No Assignment. Buyer shall not assign this contract or any intarest thersin, without Sefler's prior written consent.

22. Risk of Loss. Fisk of damage or loss of the Products shall pass 1o the Buyer upon the transfer of title. Thereatter, Buyer shall be responsible for compliance of all govemmental
regulations and ordinances with regard to storage or placement of the Producls.

23. Atorney Fees. In the event of any liigation, action or p ding is in lion with this contract. the prevailing party therein shall be entitied to recover its reasonable
attomey’s fee and courl costs.

24, Storage. In the event Buyer does not accept delivery of the Products in accordance with the defivery schedule agreed upon between the Seller and Buyer, Saller will store the
undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-
half percent (112%) for each month, or any porfion thereof, oflta?mmumﬂnrlheunmaeoPrwuasfmmmaﬂu!adﬁslmydats.pzynhmmﬂy and continuing until delivery of
the Products or the termination of this contract whichever shall last ocour. Seller shall have the right to cancel this refain any d or prof and recover the remaining
balance of the full Purchase Price of any undeliverad Products, plusmtarasthuwnamamaulmanduna-halfpem(1ﬁm)pwnmmmpadhiul if Buyer shall not accept delivery, for
any reason whaisoaver, within ninaty (90) days irom ihe scheduled delivery date.

25. Disclaimer of Plans. Buyer hereby acknowledges that in the event the Seller has provided any layouts, ics. drawings or other plans 1o Buyer in conneclion with the placement,
location or installation of the Products, aﬂysmh;lmsmpmpamsauyinrﬂnbnmmmSawmmhmdlsdam&mmalwasdynmmlhbhmmhv any loss,
damage, expense or other injury suffered by Buyer, or dlaimed 1o be suffered or incurred by Buyer, with respect 10 or arising out of Buyer's use of such plans. Buyer shall solely be responsible for
determining the numbers, lengths. configurations, layouts insaliafions, dimensions and all other design p g the ir fion of the Products provided by Seller.




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of |

Tue Dec 15 16:14:26 PST 2015

Query Criteria

Firm/DBA Name: pre-con

Firm Type: DBE

Firm ID 651 -

Firm/DBA Name PRE-CON PRODUCTS
Address Line1 240 LOS ANGELES AVENUE
Address Line2

City SIMI VALLEY

State CA

Zip Code1 93065

Zip Code2

Mailing Address Line1 P O BOX 940669
Mailing Address Line2

Mailing City SIMI VALLEY

Mailing State CA

Mailing Zip Code1 93094

Mailing Zip Code2

Certification Type DBE

EMail dzarraonandia@pre-conproducts.com
Contact Name DANIEL ZARRAONANDIA
Area Code (805)

Phone Number 527-0841

Alt Area Code ()

Alt Phone Number

Fax Area Code (805)

Fax Phone Number 306-2498

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 19; 27; 30; 35; 36; 40; 42; 56;

Districts 05; 07; 08; 12;

DBE NAICS 237310; 238110; 238120; 238990; 327310; 327331; 327390;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL,;
D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

Licenses A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/15/2015



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Cenlract no.:
12-0M3504

Name of DBE business:
G&C Equipment Corporation

Name of DEE reprasentative:
John Brawdy

DBE certification number:
820

Neme of bidder.
Flatiron West, Inc.

Neme of prime contracter If different from the bidder:

Name of representelive of bidder or prime contracior.
Dale A. Nelson

Date:
10/19/16
Bid itern number Item of werk and description of services to be subcontracted or materials to be provided ! M(g.)""
122 Furnish Slgn Structure (Truss) (2nd Tier to Coral Construction) (60% Supplier Credit) $365,104.16
Tax 8% §29,208.33
Subtotal $394,312.48
Minus 60% Supplier Credit $157,725.00

'1f 100% of an ftem Is nol to be performed or fumished by the DBE, describa the exact

pertion of the item to be performed or furnished,

Total §236,587.50

AS en authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contracter shown above regarding the contract shown above. If
the bidder Is awarded the contrac!, my business will enter nto a
contractusl agreement with the bidder er prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

Hi-n-:l'nm m euthorized reprumt!ﬂw:/

%%ME\ r { fagarﬁ %—M/ ©r
[]

Llfqu/aar

‘ Date:
ADA Noti Individuals with senscry dsabiities, this is In formats. For contact the Forme:
= umnmtum-:(amus-ma.mm.uww“ ds and Forms Manag 1musn¢.usu.s-mmmm14

" Contract No. 12-0M3504
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G&C EQUIPMENT CORPORATION

1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247 Qu Ote
Phone: (310)515-6715 I /
Fax:  (310)515-5046 Project Date Estimate #
10/19/2016 QO-21613
Name / Address Ship To
Estimator Caltrans # 12-0M3504
Irvine, Ca.
Terms Valid Until Rep
Net 30 11/16/2016 JEB
Qty um Description Item Descrip... | Cost Code/L... |  Unit Price Total
126,443 | LB Item 122(F) 560218 Funish Sign Structure Bid Item # 122 2.8875 365,104.16T
(Truss) includes: Anchor Bolts, Template, SF v/ 29,2c8.% >
Sign Supports, Walkway, Light Channel & 3‘70
Hadur 244, 3(2}4q
4,540 (LB Item 128 562002 Metal (Barrier Mounted Bid Item # 128 12.054 54,725.16T
Sign) includes: Anchor Bolts, Saddle, Post,
Backing Bars & Hdwr (Excludes: Strap,
Brackets & Sign Panel Bolts)(24 ea)
1]ea INSPECTION FEE 5.250.00 5,250.00
/.-_______—/
Certifications: L{ q
DVBE #5092 Exp. 11-30-2016 "Z.
SBE #5092 | 364,21
CUCP DBE #820 )7
SDB #WA0001-0015745 “ /o % 2%, 5875—0
C/LE,C)A:
Subtotal $425,079.32
Sales Tax (8.0%!) $33,586.35
Signature Total

$458,665.67




Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Wed Aug 10 07:59:56 PDT 2016
Query Criteria

Firm ID: 820

Firm Type: DBE

Firm ID 820

Firm/DBA Name G & C EQUIPMENT CORP.

Address Line1 1875 W. REDONDO BEACH BLVD. #207
Address Line2

City GARDENA

State CA

Zip Code1 90247

Zip Code2

Mailing Address Line1 P. 0. BOX 5419

Mailing Address Line2

Mailing City GARDENA

Mailing State CA

Mailing Zip Code1 90249

Mailing Zip Code2

Certification Type DBE

EMail gene@gandccorp.com

Contact Name GENE HALE

Area Code (310)

Phone Number 5156715

Alt Area Code ()

Alt Phone Number

Fax Area Code (310)

Fax Phone Number 515-5046

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;

Districts 00;

DBE NAICS 423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320,
ACDBE NAICS

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER;
C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Work Codes C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9998 BROKER; D3620
ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT;
F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; 17350
MISC EQUIPMENT RENTAL & LEASING; 17360 PERSONNEL SUPPLY SERVICES;

Licenses

Trucks

Gender M
Ethnicity BLACK
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 8/10/2016



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Cantract no.:
12-0M3504

Neme of DBE business:
Rupert Construction Supply

Neme of DBE representative:
Karen Wonnenberg

DEE certification number:
32785

Name of bidder:
Flatiron West, Inc.

Name of prime conlracier if different from the bidder;

Name of representative of bidder or prime coniractor:
Dale A. Nelson

Date:
10/19/16
Bid ttern number Item of work and description of services to be subctentracted or materials to be provided 1 N?g;m
117 & 118 Formliner $36,080.00
Tax 8% $2,886.40
Subtotal $38,966.40
Minus 60% Supplier Credit $15,586.56
i i b furished by ihe DBE, describe a
T e e e e e v |s2asmocs

As an authorized representative of a certified disadvantaged business
enterprise, 1 confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown abova. If
the bidder Is awarded the contract, my business will enter into a
contractual agreement with the bldder or prime contractor to perform
fhe type and dallar amount of work shown on the DBE Commitment
form,

| certify under penalty of perjury that the foregoing is true and comect.
Ot Wenroe
Signature of authorzed represenfative:

Stacy Monroe
Printed name of DBE's authorlzed represenialive:

Sales/Project Manager
Title of DBE's authorized representative:
10/21/16
el
For individuals with sensory disabliities, this o flable in alk le formats. For alt format information, contact the Forms
ADA Notice g gamant Uink at (516) 445-1283, TTY 711, o wiite to is and Forms Managemant, 1120 N Straet, MS-89, Sacramento, CA 35814,

Contract No. 12-0M3504




-stimator Page 2 of5 2016-10-18 21:29:55 (GMT)

19252692861 From: Karen Wonnenberg

Rupert i
Date Bid Date Estimate #

Construction Supply 182016 | 1019720106 16144

3941 Park Drive, Suite 20-487

El Dorado Hills, CA 95762-4549

(925) 229-5577 UDRE Certified, #CT-032783

Rupertsupply,com CA SBE Certified #1792892

Job: 12-0M3504 Location: Orange County

DIR #1000008293

3(0,{)3{0.0)4)

¥leHL

?fé\q.‘.dﬂ’HD

Description Qty Unit | Unit Price Total

OPTION 1:

Pattem # 1999, Custom Fractured Fin + Triangle Patter 2400 | sf 4.435|  10,692.00T
- THERMOFORM 5/32% Multi-use Material 2 to 10 uses

- 120,00" X 48,00" Paneclg

- 1.5" Max. Relief

~ Tolal number of parts = 60

« Eslimated production schedule: 3-4 Weeks (rom order confirmation mdor final approval

Formliner Tool/Pattern Engineering & Desipn i]ea 1.593.00 1,393.00
OPTION 2 i »
Pattem # 1999, Custom Fractured Fin + Triangle Pattorn \ Ll \ z\uu of 2255| _s442000T
- FLASTOSPEC Urethane-Std bonded {o 3/4° plywood

= 1215,00" X 48.00" Panels )

- 15" Max. Refief AN %‘)O 2,
~ Total number of parts — 60 R oot
~ Bstimafed production schedule: 3-5 Weeks from order confirmation and/or final approval

Formliner Toal/Patlern Engineering & Design Hlea 1,395.00 1,393.00
Product # 8FFRO] Spes Form Relesse, 5 Gallon Pyl 2]ea 92.51 183.02T
FOB Ship Point 0.00 0.00
Freight NOT included in quote as quantitics are estmates. Contractor is responsible for final

quantilies. Tool/Patiern Engincering, Design & Setup is priced per job and may he required on

repeat/futire orders. Cusiom artwork/tooling/pattems arce not resained. Additional costs apply

for artwork/ooling/paitems retained for up to wo years.

lead times are estimates only and may vary depending on fluctuations in workload and the

liming of Buyer's purchase order Manufaclurer reserves the right (o modify lead times ag

appropriale.
Slacy Monrog Subtotal $68 187.02
= sy Sales Tax (8.0%) $5,199.76

EEie o Total $73.386.78

Y0
AuopUe
Guort

2,31 €Y




Unified Certification Program

Back To Query Form

_Search Returned 1 Records

Page 1 of 1

Fri Oct 14 14:51:02 PDT 2016

Query Criteria
Firm ID: 32785
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

32785

RUPERT CONSTRUCTION SUPPLY, LP
12405 GOLD FLAKE CT.

RANCHO CORDOVA
CA
95741

3941 PARK DR., STE. 20-487

EL DORADO HILLS
CA

95762

4549

DBE

estimating.rupert@gmail.com

KAREN WONNENBERG
(925)

229-5577

()

(925)
269-2861

DEPARTMENT OF TRANSPORTATION

Counties 00;
Districts 00;
DBE NAICS 423990; 444190;
ACDBE NAICS
C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING
Work Codes MATERIAL SUPPLIER; C0800 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER
STOP;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/14/2016



STATE OF GALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no,;

12-0M3504

Neme ol DBE business;
JC Supply & Manufacturing

Name of DBE representative;
Benita Blanchard
DBE cerlificalion number:

34182

"Name of bidder:
Flatiron West, Inc.

Neme ol prime conlractor If dilferent from lhe bidder;

Nome of represenlalive of bidder or prime conlraclor:
Dale A. Nelson

Dale:
10/19/16
Bid llem number llem of work and descrlpllon of services lo be subcontracled or materlals to be provided 1 N?;'m

108 ° PCC Cure Resin $6,677.00

108 Lean Cure Wax $4,818.00

108 Loose Tle Bar (60") for CRCP $334.65

186 Expansion Paper 1/2" X .80' x 10' $10,260.00

186 Expansion Paper 1/2" X .85'x 10' $17,887.50
Subtotal $39,977.15
Tax 8% $3,198.17
Subtotal $43,175.32
60% Supplier Credit Subtotal $25,905.19
Freight $900.00

piori o ook e |$26805.0

As an authorized representalive of a cerlified disadvantaged business
enterprise, [ conlirm Lhat my business was conlacled by the bidder or
prime conlractor shown ebove regarding the contract shown above. I
Ihe bidder Is awarded Ihe contracl, my business will enter Into a
conlraclual agreement with (he bidder or prime contractor to perform
lhe lype and dallar motint of work shown on the DBE Commilment
form.

Is Iy and correct,

Notl For Individuals with sensory disabliitios, this docurnent Is avallablo n afiarnato formats. For alternate formit Information, contact the Forms
ADA Notlea yyonnocront Unit nl (918) 4461283, TTY 711, or wirite to Recards and Forme Manngament, 1120 N Stroot, MS-B9, Sacramento, CA B5814,

Contract No. 12-0M3504

2




JC Supply & Manufacturing

N
\Q‘U

stimate
1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761
10/18/2016 14710
909-373-1773 909-373-1785 FAX
Name / Address
Flatiron Corp.
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
12-0M3504 ONTARIO, CA 11/18/2016 Net 30 PPD & BILL
Description Qty UM Cost Total
CT# 12-0M3504 IRVINE, CA. RTE 405 SAND CANYON
START SUMMER 2017 END SUMMER 2018
#6 X 50" TIE BARS EPOXY COATED GREEN PER ASTM A775 69 |EA 4.85 334.65T
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) 1,100 GAL 6.07 6,677.00T
CADOT HYDROCURE WAX 20WS  (IN 275 GAL TOTES) 1,100 | GAL 4.38 4,818.00T
"|LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X .80'X 10’ 4,560|LF 2325 10,260.00T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2"X .85'X 10' 17,950 |LF 225 17,887.50T¢
APPROX. Freight Charges PER TRUCKLOAD (Actual charges to be v 2|BA | 450.00 900.00
billed at time of shipment) IRVINE, CA. .
-
QTS
M o
i U2175. 2[4
/O-
S o
QUOTED BY:BENITA BLANCHARD Subtotal $10 87545
Sales Tax (8.0%) ~$3;19817
Total $44,07532 |



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JC SUPPLY

Bid Items Description Unit of Measure Qty. Unit Price Extension
108 PCC Cure Resin Gallon 1,100 $6.07 S 6,677.00
108 Lean Cure Wax Gallon 1,100 S4.38 S 4,818.00
108 Loose Tie Bar (50") for CRCP Each 69 $4.85 S 334.65
186 Expansion Paper 1/2" X .80' x 10' LF 4560 $2.25 § 10,260.00
186 Expansion Paper 1/2" X .85' x 10' LF 7950 5225 .S  17,887.50
Subtotal § 39,977.15
Tax8% S 3,198.17
Subtotal $§ 43,175.32
60 % Supplier Credit X60% S  25,905.19
Freight $ 900.00
Total $ 26,805.19



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Oct 21 09:20:42 PDT 2016

Query Criteria
Firm ID: 34132
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

34132
JC SUPPLY & MANUFACTURING
1612 S. CUCAMONGA AVENUE

ONTARIO
CA
91761

DBE
connie@jcsupply.us
CONNIE LIGHTCAP
(909)

373-1773

()

(909)
373-1785
CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 332312; 423390,

ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL
METAL PRODUCTS;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/21/2016



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORYTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Coniract no:
12-0M3504

"Name of DBE business:
LMS Transport

r&@wmaaug fotz0ute al_

'DBE cerificalion number;
38327

Name of bidder:
Flatiron West, Inc.

Name of pime contrector if dilferent from Ihe bidder:

“Name of representaiive of bidder or pime conacior:

Dale A. Nelson
Date:
10/19/16
Bid item number Mem of work and descriplion of services 1o be subcontracted or materials to be provided 1 ”"“g)""'
110 Supply Asphall Oil for Hot Mix (2nd Tier to RJ Noble) (80% Supplier Credit) [$209,400.00
T 100% of an ftem Is nol o be parformed or fumished by the DBE, describa the exact
portion ntt:: ftem l::le p:r’i:'nwd or ﬁnn?:hed. g i . $209'400'00

As an authorized representetive of a cestified disadvantaged business
enterprise, | confirm that my business was conlacled by the bidder or
prime contractor shown above regerding the contract shown above. If
the bidder Is awarded the conlracl, my business wilf enter lnto a
contractual agreement with the bidder or prime contractor to perform

ADA Notlce For Individuals whh sensory disablies, this documont Is avallable In allarnate fonmals. For altlemals Format Information, contact the Forms
o Managemant Unk at (916) 445-1233, TTY 711, or vrita to Records and Forms Management, 1120 N Stieet, MS-BS, Sacramenta, CA 85814,

Contract No. 12-0M3504
2



OFFICE: 951-616-3828

FAX: 951-685-1862 LMN INCORPORATED
Email: orders@Ims-transport.com or LR
~— orders@Imncoldmilling.com e
Lﬁm;f;gosm 2751 Avalon St, Jurupa Valley, Ca 92509
@ BDD-698-6B86 UDBE # 38327 | SBE# 1770011
UDBE # 40561 | SBE# 1795213
COMPANY: RJ Noble ATTN: Estimating BID DATE: 10-19-16

PROJECT NAME: SB 405 Irvine — Tag# 12-0M3504
Below is LMS Transport’s & LMN Incorporated’s quote for the above referenced project. If this quote is
accepted please send a signed copy to orders@Ims-transport.com or fax to 951-685-1862 \coo TonsS

Ridtem 11D X225 5650
e Item #: Oil Supply Only (per ton): 1,000 of PG64-10 & 335 of PG64-16 & 75 of PG70-10 @ $328 (Index 5%)

e Item # Freight Only (per ton): (1) 521 LTRto Orange. \OOO X Z\= 2\ 000
e [tem Numbers: See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
o See LMS Transport’s & LMN Incorporated’s Standard Hourly Rates on Page 2. You may apply any of
these rental rates for the above mentioned contract to any bid items for services we offer to meet your
DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In

arenthesis) on page 2 states the amount of equipment we “own”. (52% OO(J

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

¥ 3 qu 000.cO
TERMS ARE NET 7 (no sales taxes or environmental fees included). X Lo O
o 8264100

A flat $12 Oil Spill Assessment Fee will be added to each load of oil.
LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.

7. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

el ol O ] oo

QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.

SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.

HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.

TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING,
DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS
NOTATED UNDER INCLUSIONS.

PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.

7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Al

o

Customer Name | Signature | Date:

LMS & LMN Name | Signature | Date:

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



[ } OFFICE: 951-616-3828 .
k FAX: 951-685-1862 LMN INCORPORATED
\\ // Email: orders@Ims-transport.com or ok Cod Mg €™
s it orders@Imncoldmilling.com ot
LMS TRANSPORT 2751 Avalon St, Jurupa Valley, Ca 92509 ¥
Cgafogsaa‘-lsags UDBE # 38327 | SBE# 1770011 e

UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 — LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED) HRLY RATE NOTES:
Mini Grinder | Skidster (1) S850 (1st 4 Hrs) & $175 Mobe charge included in 4
per Hr after hr min. Additional charges

over 100 mile radius.

Mini Grinder w/ Berm $1,000 (1°" 4 Hrs) & $200 Hard to reach places i.e.

Attachment per Hr after under guard rails. Additional
charges over 100 mile
radius.
40”/4’ (2) Cold Mill $2,100 (1st 4 Hrs) & S300 | Mobe charge included in 4
(40”) or $2,200 (1% 4 Hrs) hr min.
& $350 (4’) after
Super Tens (2) $88 per Hr (4 Hr min) $100 per hour outside of
100 mile radius of Ontario,
CA
RGN or Lowboys (2) $135 per Hr portal to Slide Axles and RGN trailers
(equip. transport) portal up to 50 ton.

Flatbeds (K-Rail etc.) $95 per hr portal to portal | $110 Hr outside 100 mile

(6 Tractors) radius | 1 Hr Stand By Only
Oil Tankers (6) $100 per Hr portal to 4 Hr min | 1 Hr Stand By
portal or Per Ton (request Only

rate sheet)

Dry Van Tractors $95 per hr portal to portal $120 per hr outside 100
(6 Tractors) mile radius

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



OFFICE: 951-616-3828

tﬂ FAX: 951-685-1862 . LMN INCORPORA TE
\\ /4 Email: orders@Ims-transport.com or
—— orders@Imncoldmilling.com
LM&ME;;:GRT 2751 Avalon St, Jurupa Valley, Ca 92509
@ BOO-698-6886 UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner
and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not
a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless
noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from
the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates
unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground
structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged
to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume
responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish
the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet
within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's
responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is
being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for
those results.

13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.

16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



OFFICE: 951-616-3828 _
FAX: 951-685-1862 : LMN INCORPORATED 7
Email: orders@Ims-transport.com or

——— orders@Imncoldmilling.com
LM(:SAWEPDERT 2751 Avalon St, Jurupa Valley, Ca 92509
@ aﬁuggaa-a%& UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is
not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee
will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and
approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for
Owner is done with the express understanding that Owner has complied with and accepts all responsibilities
and liabilities in and for the requirements of the regional notification center law pursuant to Article 2
(commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift
approved for this quote will be identified under “Inclusions”.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY
ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO
SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF
THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature:

Company:

Title: Chief Estimator or Company Principal

Name:

We hereby confirm our acceptance to the terms within this agreement.

Signature:

Company: LMS Transport & LMN Incorporated
Title: President of LMS

Name: Anthony Steen

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Oct 21 15:54:42 PDT 2016

- |

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID 38327
Firm/DBA Name LMS TRANSPORT
Address Line1 2751 AVALON ST
Address Line2

City JURUPA VALLEY
State CA

Zip Code1 92509

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

2751 AVALON ST

JURUPA VALLEY
CA
92509

DBE
afs@lms-transport.com
ANTHONY STEEN
(951)

616-3828

&)

(951)
685-1862

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33, 36; 37; 42; 43; 56;
Districts 04; 05; 07; 08; 11; 12;
DBE NAICS 484110; 484220; 488310; 493110;
ACDBE NAICS
C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED
Work Codes TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED
EQUP ONLY);
Licenses
Trucks FOR HIRE - 7;
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/21/2016



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no,:
12-0M3504

Neme of DBE business:
CGO Construction Company, Inc.

Name of DBE representative:
Charles Ojuri

DBE certification number:
4483

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder.

"Name of representative of bidder or prime contracior:
Dale A. Nelson

Date:
10/19/16
Bid tem number Item of work and description of services to be subcontracted or materlals to be provided ! "'(‘;"“
50 $97,300.00
11 100% of an Rem Is nol to be performed or fumished by the DBE, describe the exact
i e R 1o b ot o R s e i< Total $97,300.00

As an authorized represantative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter info a
confractual agreement with the bidder or prime contractor to perform

the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and comrect.
Ly
Signature of DBES authorized representative:
Charles Ojuri
Printed name of DEE's authorized representative:

President
Title of DBE's authorized representative:
10-24-2016

Date:

For individuals with sensory disabiities, this d i
ADA Notic® yanagomant Unk at (816) 445-1283, TTY 741, or writa to R

in al formats. For format information, contact the Forms

ds and Forms Managy t, 1120 N Straet, MS-83, Sacramento, CA 85814,

Contract No. 12-0M3504




CGO CONSTRUCTION COMPANY, INC. —

ENGINEERS & CONTRACTORS e LiC. # 532200
3100 EAsT CEDAR STREET, #14, ONTARIO, CA. 91761 e PHONE (809) 930-5501 e FAX (909) 230-5503
(a UDBE/ DBE Firm) CUCP #4483, DIR #1000013024
Email: cgoconst2@msn.com

TO DATE
October 19, 2016
BID DOCUMENTS
Plans and specifications from Caltrans
ATTENTION PHONE NUMBER
Dept.
405 Freeway Widen. Caltrans #

Sand Canyon to Jamboree Rd., Irvine

PROPOSAL & CONTRACT
ESTIMATED
DESCRIPTION OF WORK 0 UNIT UNIT PRICE TOTAL
Item 50 — Clearing and Grubbing(trees/vegetation LS LS $97,300.00

only)

1. Excludes Traffic control/barricades.

2.Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7. Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

PANY CGO CONSTRUCTION COMPANY, INC.
CHARLES OJURI - ESTIMATOR

BY: BY:

DATE: : DATE: OCTOBER 19,2016




CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAsT CEDAR STREET, #14, ONTARIO, CA. 91761 » PHONE (909) 930-5501 » FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Oct 21 08:45:13 PDT 2016

Query Criteria

Firm/DBA Name: c g o

Firm Type: DBE

Firm ID 4483

Firm/DBA Name C G O CONSTRUCTION COMPANY
Address Line1 3100 EAST CEDAR STREET #14
Address Line2

City ONTARIO

State CA

Zip Code1 91761

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail cgoconst2@msn.com
Contact Name CHARLES OJURI
Area Code (909)

Phone Number 930-5501

Alt Area Code ()

Alt Phone Number

Fax Area Code (909)

Fax Phone Number 930-5503

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
Districts 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 238120; 541490; 541618;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/21/2016



STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.43 (NEW 05/2015)

Contract no.:
12-0M3504

ness;
Morales Contractlng Services

Home of
Rex Hand

"DBE cenlfication humbe-: i e

4481

Flatiron West, Inc.
Neme of prime coniractcr If different from the bidder:

MName of representative of bidder or prime conlracter:

Dalo A Nolson _
10!1 9/16 3
Bid Hem numbor o o work s deaciipiion of servioss 10 56 subsonirecied of mateials o vs provided ! “‘("g""
51 Saw Cut for Removal $106,501 79
186 Saw and Seal Isolation Joint 1$103, 800. 00
TI¥ 100% of an RomTs nol 1o bs parfammed o Tamished by the D25, descibs the sadl
oo o 1oe Ko B parferined O S T iy $210,301.79

As an suthorized representafive of a certified disadvantaged businass
enterprise, | confiem Lhel my business wes conlaclad by the bidder or
prime conlracior shoen above regu ding the conlract showm above, If
\he bidder is swarded the conlract. my business wil enter into 8
conlraclual egreement Wih the bidder or prime conlractor to perform
the type end dollar amount of v/ark shown en the DEE Commitment
form.

| cerlify under penally of peijury that the foregoing is true and corect.

hnmﬂmuﬂﬂmﬁsminnﬂumm mmmmﬂtlm conlac! the Forms

ADA Notles Managamant Uri: ol (010) 445-1238, TTY 741, orvatinin B

and “orma Manogeranl, 1120 N Streel, MS 83, Szerarronto, CA BL814,

Contract No. 12-0M3504

2



AANe :
T/, N

F
JOB QUOTATION

DATE: 10/19/16
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PROJECT:

PROJECT: Rt. 405
CONTRACT NO: 12-0M3504
BID DATE: 10/19/16

Bid ' [ Unit
Item Description Quantity Unit | Price Amount
186 | Isolation Joint — Demo Cut 12,000 | LF $5.15 61.800.00
186 | Isolation Joint — Seal (Silicone) 12.000 | LF $3.50 42,000.00
5 (| Demo Cut A/C. 16 deep 26:000 | LF $5.15 -103.000-00
i 201074 e 106,501 19
Clarifications:
r/_"__-\-\-
TERMS AND CONDITIONS.
TS e 320,20\ 14
1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO
PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464

DIR# 1000012697
Email: mcs@moralescontracting.com

oK To witHeed /py/ 0 A Lied
O F 681@5 Perd. £C>[

MoraLes CONTRACTING SERVICES

5031 Calmview Ave. = Baldwin Park, CA 91706 = (626) 856-3646 =~ Fax: (626) 856-3648
DBE/SMBE CT-004481




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page | of |

Tue Oct 20 16:53:34 PDT 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID 4481

Firm/DBA Name MORALES CONTRACTING SERVICES
Address Line1 5031 CALMVIEW STREET

Address Line2

City BALDWIN PARK

State CA

Zip Code1 91708

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail tmorales@maralescontracting.com
Contact Name ANTONIO MORALES

Area Code (626)

Phone Number 856-3646

Alt Area Code ()

Alt Phone Number

Fax Area Code (626)

Fax Phone Number 856-3648

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 236210; 238990;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses B General Building Contractor; D06 Concrete Related Services;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/20/2015



. Flatiron West, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Sidars tiaime L

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_12-OM3504

DES-OE-0102.11A (REV 12/2014) Page 10of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasibie units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and parcentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

d Flexible Timef
Bidder Normally Item Broken Down to
Item of Wark Offered, Services Offered, or 4 AR for Performance and Delivery Amount Percentage of
Materials Supplied P b PR Schedules ® Total Bid
Yes/No
. YES NO YES NO YES NO
See Section A. [ [ O O O O

[Oyes [no |[Jves [no | [Jyes []no

[COves [Ono [[Jyes [One | [Jyes [Ino

[COyes [Owno [[Jyes [Ino | [Jyes [Ino

COves [wno [[Jyes [no | [Jyes [no

[CJyes [no |[[Jyes [Jno [Jyes [no

COves [no |[[Jyes [no | [Jyes [no

[Jyes [Jno [[Jyes [wno [Oyes [no

Cdyes [no [[Jyes [Jwno COyes [Jno

[Oyes [wno |[Jvyes [no | [Jyes [Jno

Oves [Ono |[[Jyes [no Cyes [Jno

[Jyes [no |[[Jyes [wno [Jyes [no

[Oyes [no [[Jyes [no | [OJyes [Ino

[Jyes [no [[Jyes [wno [Oyes [no

COJyes [no |[[OJyes [no | [Jyes [Jno

[Oyes [no [[Jyes [Jno [Oyes [no

Oyes [no |[[OJyes [no | [Jyes [Iwno

[OJyes [no [[Jyes [Ino [Oyes [Ino

[Oyes [no |[[Oyes [no | [[Jyes [Iwno

[Jyes [wno |[Jyes [no [Jyes [no

Contract No. 12-0M3504
3



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidders Name: Flatiron West, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 12-OM3504

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of soli email ges, telephone records, fax confirmations,
ete.
Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates
See Section B.

3. For each item of work made available, indicate whether the Bidder provided pians and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

toms of Work Wu:ﬂ%%?\:: Offerag|  Name of Seiected ot Nams of Rejected Firm . gl
See Sectionc.| 1™ LI
[Jyes [no
Cyes [no
Cdyes [no
[CJyes [wno
[Jyes [no
COyes [no
[COves [no
Oyes [no

Ifthe firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agresments could not be reached for DBEs to perform work.

Contract No. 12-0M3504
4



- Flatiron West, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Eiicer's Hinnme. :

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_12-OM3504

DES-OE-0102.11A (REV 12/2014) Page 30f 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DEEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

See Section D.

5. Describe the Bidder's sfforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in

panding to a solicitation, Identify the DBEs assisted, the type of information provided, and the dats of the ts. Provide coples of supporting documents.

See Section E.

6. Describe the Bidder's efforts muh to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assi offered, and the
dates, Provide copies of g

See Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in rials, or related or ludin pplies and
equipment the DBE purchases or leases from the prime contractor oﬂh affliate. idnnﬂiyln DBEI lm Ihe type of assistance offered, and the dms. Prwldn copies of supporting
documents. List efforts made to assist DBEs in ining g lines of credit, insurance, r lies, materials, or related assistance or services,

excluding supplies and equipment the DBE subcontracior purchases or Iusn from the prime contractor or its nﬂihh Id-nlily ﬂn DBE assisted, the assistance offered, and the dats.
Provide copies of supporting documents.

See Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting

_See Section H.

8. Include additional data to support a demonstration of good faith efforts.

See Section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Noti For individuals with sensory disabiiities, this document Is available in alternate formats. For information, call (816) 445-1233,
IC® 17y 711, or write to Records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 85814.

Contract No. 12-0M3504
3]



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the
Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for
which the Bidder has established flexible time frames for performance and delivery
schedules in a manner encourages and facilitates DBE participation. For each item
listed, show the dollar value and percentage of the total contract. The Bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Established
Offered, Item Broken Flexible
Services Bidder Down to Timeframes for
Offered, or Normally Facilitate Performance Percentage
Material Performs Participation and Delivery Amount of Total
Supplied Item (Y/N) (Y/N) Schedule (Y/N) ($) Bid

Flatiron’s analysis shows that total dollars made available to bid was 55.19% of
the total bid price of $17,930,857.30.




Contract No. 12-0M3504

Route 405 Sand Canyon Total Bid: $ 17,930,857.30
Attachment A-1
\ Established Flexible
Timeframes for
Item Broken Down to Performance and Delivery
Item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (YIN) (YIN) ($) Total Bid
AC Dike N hd N* $5,765 0.03%
| Aggregate Supply N Y N* §199,046 1.11%
Asphalt Paving N ¥ N* $2,127,135 11.86%
Cable Railing/Guardrail N Y N* $105,274 0.59%
Clear and Grub N Y N* $97,300 0.54%
Concrete Barrier N Y N* $1,571,336 8.76%
Concrete Supply N X N* $957,508 5.34%
Construction Area Signs/Roadside Signs N X N* $135,749 0.76%
Electrical N Ve N* $1,604,834 8.95%
Erosion Control N i i N* $3,365 0.02%
Ground Anchers/Soil Nail N Y N* $174,010 0.97%
Landscape & Irigation N Y N* $831,266 4.64%
Minor Concrete N Y N* $162,100 0.90%
Miscellaneous Iron And Steel N Y N* $34,607 0.19%
Overhead Signs N Y N* $688,549 3.84%
CC Supplies N Y N* $38,830 0.22%
Pipe Supply N 4 N* $614,525 3.43%
Reinforcing Steel N Y N* $398,973 2.23%
Soil Nails N Y N* $0 0.00%
Striping N ¥ N* $145,145 0.81%
Total Available DBE Participation: $9,895,317 55.19%
Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timesframes.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section B

B. List the names of certified DBE'’s and the dates on which they were solicited to bid on
this project. Include the items of work offered and the dates and methods used for
following up initial and follow-up solicitations to determine with certainty whether the
DBE’s were interested. Attach copies of solicitations, e-mail messages, telephone
records, fax confirmations, etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through iSqFt by email/fax on
9/16/16. Additional solicitations by fax and/or e-mail were sent on 10/6/2016,
10/14/2016, and 10/17/2016 to notify DBE’s that addendums were issued for the
project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 10/07/2016, 10/11/2016 & 10/12/2016 to
DBE’s who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 91
subcontractors/suppliers through iSqFt.

Please see the following Attachments:
¢ Solicitation Database (iSqFt printout)
o |FB faxed or emailed (iSqFt printout)
e |FB Addendum Notice for Addendum 1, 2 & 3 (iSqFt printout)
e |FB Reminder Notice (iSqFt printout)
o |FB and Addendum Notice Message History Report (iSqFt printout)

¢ Follow-up Phone Log



Route 405 Sand Canyon to Jamboree
DBE Solicitation List

A Cone Zone, Inc.

Christy

Warner

christyw@aconezone.com

Corona

(951) 734-9535

CA
A.C. Paving Company Anthony Curato tony@acpavingcompany.net Santa Fe Springs CA (562) 868-5070
Access General Contracting Elizabeth Tene elizabeth@accessgeneralcontracting.com (714) 373-0066
Ace Fence Company Michael Abanilla mpa@acefencecompany.com La Puente CA (626) 333-0727
Ace Fence Company Ben Layos blayos@acefencecompany.com La Puente CA (626) 333-0727
Advantage Demolition and Grading, Inc. Wasis Bhuiyan estimating@demoandgrading.com Winnetka CA (818) 477-2074
Agri Service Mary Matava mary@agriserviceinc.com Oceanside CA (760) 295-6255
Agri Service Julia Mattern julla@agriserviceinc.com Oceanside CA (760) 295-6255
Agri Service Hilda Paz hilda@agriserviceinc.com Oceanside CA {760) 295-6255
Alvarez Quality Construction Inc. Jose Alvarez awp11254@hotmail.com Imperial Beach CA {530) 870-1476
American Paving Supply, Inc. Andrea Aldinger aaldinger@americanpavingsupply.com Orange CA (949) 244-4426
American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino CA (909) 884-6031
Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA (619) 334-6167
Ashoona Landscape Darrell Johnson Darrell@AShoonalandscape.com Santa Ana CA (714) 290-3339
Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA (661) 589-1001
Banaga Construction Inc. Frank Banaga frank@kiteclimbers.com Chula Vista CA (619) 922-8570
Baryeh Construction Engineers Kofi Baryeh kofibaryeh@yahoo.com Yorba Linda CA (714) 351-9236
Bert Salas, Inc. Bob Salaz bsalaz@bertsalasinc.com Santee CA (619) 562-7711
C.R. Gann Demolition, Inc. Ken Beck ken@crganndemolition.com Nuevo CA (951) 940-0937
California Professional Electrical Engineering Van Tan Nguyen van@cpengineeringinc.com La Puente CA (626) 810-1338
California Professional Electrical Engineering Alicia Nguyen alicia@cpengineeringinc.com La Puente CA (626) 810-1338
Canales Demolition & Hauling, Inc. Joe Canales joe@canalesdemo.com Spring Valley CA (619) 204-2422
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA (909) 930-5501
Cody Builders Supply Arthur McGuire metals@codybuilderssupply.com Austin X (512) 339-9834
Command Performance Constructors Jim Chavez jim@cpconstructors.com Signal Hill CA (562) 997-9410
CT Concrete Cutting, Inc. Christopher Tompkins ctandco@verizon.net Riverside CA (951) 698-7745
Deco Pave Ferry Soendjojo Ferry@DecoPaveCorp.com Irwindale CA (626) 337-9580
Dees Burke Engineers Construction, LLC Todd Wingo todd@bdeconstructors.com Altadena CA (626) 228-3670
DeFence Company Luis Gutierrez defenceco@gmail.com Baldwin Park CA (626) 338-2288
Dimure Corporation Dina Muralt dm3mim@gmail.com La Mesa CA (619) 647-3996
Diversified Landscape Co. Rick Bean rick@diversifiedlandscape.com Wildomar CA (951) 245-1686
Ellis Equipment, Inc. Mitch Dolezal mitch@ellisrents.com Signal HIll CA {562) 424-9991
Empire Steel, Inc. Saru Poch saru@empiresteelinc.com San Bernardino CA (909) 509-5928
Empire Steel, Inc. Tammy Henry tammy@empiresteelinc.com San Bernardino CA (909) 509-5926
EW Corporation Israel Ayala iayala@ewcorporation.com El Centro CA (760) 337-0020
Full Traffic Maintenance, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBAL.NET Corona CA {951) 520-9990
G & F Concrete Cutting Inc. Greg Ferguson J_g.ferguson@gfconcretecutting.com Santa Ana CA (714) 648-0397
G & F Concrete Cutting Inc. Michael Phillips m.phillips@gfconcretecutting.com Santa Ana CA (714) 648-0397
Global Road Sealing, Inc. Tri La GRS@globalroadsealing.com Garden Grove CA (714) 893-0845
GSJ Utility Supply & Service Sandra Schneeberger sandy@gsj-utility.com Santa Fe Springs CA (562) 404-1113
High Light Electric, Inc. Serban Capalna estimating@hleincusa.com Riverside CA (951) 352-9646
Hofer Corporation Scott Hofer hofercorp@yahoo.com San Diego CA (619) 661-6053
In-Line Fence and Railing Co., Inc. Jason Hodges jason@inlinerail.com Ramona CA (760) 789-0282
In-Line Fence and Railing Co., Inc. Gary Lockyer gary@inlinerail.com Ramona CA (760) 789-0282
Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com Clovis CA (559) 299-2899
KRC Safety Co, Inc. Caleb Haus calebh@krcsafety.com Visalia CA (559) 732-0393
L.C. Paving & Sealing Jose Salinas marisa@Icpaving.com San Marcos CA (760) 752-1743
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com Nipomo CA (805) 748-8576




LA Steel Services Lee Albright lee.albright@Ilasteelservices.com Corana CA (951) 393-2013
LA Steel Services Richard Rabay r.rabay @lasteelservices.com Corana CA (951) 393-2013
Landscape Support Services Rogelio Rodriguez rrodriguez@Isscorp.com Santa Clarita CA (818) 475-0680
Landscape Support Services Soheila Sturm info@landscapesupportservices.com Santa Clarita CA (818) 475-0680
LNA Concrete Structures, Inc. Lolo Garcia Inalolo@aol.com Chino Hills CA (909) 393-1493
MAD Steel, Inc. Decnna Bentivegna madsteelinc@aol.com San Dimas CA (909) 592-3443
Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA (951) 695-5104
Martinez Steel Corporation Harry Williams hwilliams@martinezsteel.com Ontario CA (909) 946-0686
Martinez Steel Corporation Devin Martinez jdmartinez@martinezsteel.com Ontario CA (909) 946-0686
Martinez Steel Corporation Dean Martinez dean@martinezsteel.com Ontario CA (909) 946-0686
Maskell Pipe & Supply Mel Reeves mel@maskellpipe.com Fontana CA (909) 574-8662
MCV Companies Inc. Virgil Enriquez virgil@mcvcompanies.com Escondido CA (760) 294-9858
MTGL, Incorporated Sean Stewart sstewart@mtglinc.com Anaheim CA (714) 623-2999
MTGL, Incorporated Steven Kach skoch@mtglinc.com Anaheim CA (714) 623-2999
One Time Utility Sales, Inc. Brian Elliott brian@onetimeutility.com Santa Ana CA (714) 953-5700
One Time Utility Sales, Inc. loe Castro joe@onetimeutility.com Santa Ana CA (714) 953-5700
Payco Specialties Bill Taylor bill@payco.biz Chula Vista CA (619) 422-9204
Payco Specialties Rebecca Llewellyn rebecca@payco.biz Chula Vista CA (619) 422-9204
PM Landscaping Patrick Maull psenior28@yahoo.com San Diego CA {619) 212-0359
Portillo Concrete Inc Mario Portillo mportillo@portilloconcreteinc.com Lemon Grove CA (619) 466-4639
Precon Products Shannon Garcia sgarcia@pre-conproducts.com Simi Valley CA (805) 527-0841
Precon Products Kari Cost KariH@pre-conproducts.com Simi Valley CA (805) 527-0841
R. E. Serrano Inc. Ricky Serrano Ricky@Reserrano.Com Martinez CA (925) 957-8184
R. E. Serrano Inc. email@reserrano.com Martinez CA (925) 957-8184
Raymond Torres and Daughter Landscaping Raymond Torres rtorreslandscaping@gmail.com Spring Valley CA (619) 248-3717
Rebel Concrete Breaking Service James Hines rebelconcretebreaking@yahoo.com Los Angeles CA (323) 574-9774
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA (925) 229-5577
Safeguard Fence Charlene Enzell safeguardfence@sbcglobal.net Norco CA (949) 678-7331
Safeguard Fence Jesse Enzell jesse.safeguardfence@gmail.com Norca CA (949) 678-7331
Seal Right Paving John Whiteley estimating@sealrightpavinginc.com Spring Valley CA (619) 465-7411
So Cal Construction & Consulting Services, Inc. Shari Harpur shari@socalcontractorccs.com Fallbrook CA (760) 723-8907
So Cal Tree Care, Inc. Vicente Cortez info@socaltreecare.com Escondido CA (760) 747-6225
Southwest Contracting and Electric, Inc. Daniel Ancona danielancona@yahoo.com Solana Beach CA (858) 752-9197
Statewide Stripes, Inc. David Brilhante dawn@statewidestripes.com San Diego CA (858) 560-6887
Super Seal & Stripe Trevor Madden trevor@supersealandstripe.com Fillmare CA (805) 524-7345
Tierra Data Inc Eric Ackerman eackerman@gromatici.com Santa Barbara CA (760) 749-2247
Traffic Loops Crackfilling, Inc. Mai-Lan Nguyen trafficloops@shcglobal.net Anaheim CA (714) 520-4026
TreeSmith Enterprises inc Dale Gee dale@treesmith.net Anaheim CA (714) 996-6037
Triumph Geo-Synthetics, Inc. Matt Noble matt@triumphgeo.com Anaheim CA (714) 237-1550
Triumph Geo-Synthetics, Inc. Mark Pritchard mark@triumphgeo.com Anaheim CA (714) 237-1550
Triumph Geo-Synthetics, Inc. Ronald Moore Ron@triumphgeo.com Anaheim CA (714) 237-1550
UDBE Steel Romy Beltran udbest.eel2011@gmail.com Riverside, CA CA (951) 529-3359
Wheeler Paving, Inc. Kimberly Wheeler kwheel98@aol.com Riverside CA (951) 685-7283




Subject: Invitation to Bid - Route 405 Sand Canyon to Jamboree
To: Anthony Curato (tony@acpavingcompany.net)

From: Lucinda Medrano (Transmittals@jisqftmail.com)

Sent Date: September 16, 2016 07:50 PM ET

IVITATION TO BID

From: Flatiron West, Inc. ll
Sent: Friday, September 16, 2016 7:50 PM ET

Email: i iro .CO) FI.ATI RON

Phone: (909) 597-8413

Fax: (909) 597-8635

Attention: Anthony Curato - tony@acpavingcompany.net
Company: A.C. Paving Company

You have been invited to bid:
Route 405 Sand Canyon to Jamboree

Bid Due Date: Wednesday, October 19, 2016 2:00 PM PT
Project Location: Irvine, CA 92618

Project Start Date:

Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

Message to Bidders:
/ner: Department of Transportation (Caltrans)
DBE Goal 14%

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited
to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete
Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail,
Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC
Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website
http:/Awww.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php.

Plans and specifications are available for download, at no cost on iSqFt. In addition, plans and
specifications can also be viewed at our Chino Hills, CA and San Marcos, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

snd Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
latiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Click here to view the project

1N

Let us know your bid intention here:

Wil Bid [ OfderReview. W

For help, visit hitp://www.isqft. /i es/contact-support/ or call us at 888-768-4569.

iS Ft' a ConstructConnect”™
& q company

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - Route 405 Sand Canyon to Jamboree
To: Elizabeth Tene (elizabeth@accessgeneralcontracting.com)
From: Lucinda Medrano (Transmittals@isqfimail.com)

Sent Date: October 06, 2016 11:50 AM ET

.DDENDUM
NOTIFICATION l

From; Flatiron
Sent: Thursday, October 06, 2016 11:50 AM ET F L A I I R o N

Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413, ext 2409
Fax: (909) 597-8635

Elizabeth Tene from Access General Contracting Addendum 1 was just posted on 10/6/2016.

Project Name: Route 405 Sand Canyon to Jamboree
Project ID: 6049960 (this project is only available on Isqft)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Message:

Addendum 1 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
‘=qFt to view/download the addendum.

«wyou have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-
8413 ext.2409

Thank you.

Click here to view the project

D

For help, visit http://www.isaft com/start/pages/contact-support/ or call us at 888-768-4569.

"isq Ft‘ a ConstructConnect’
L] —

company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - Route 405 Sand Canyon to Jamboree

To: Mary Matava (mary(@agriserviceinc.com)
From: Lucinda Medrano (Transmittals@jisqftmail.com)
Sent Date: October 14, 2016 01:21 PM ET

.DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, October 14, 2016 1:21 PM ET F I. A I I Ro N

Email: OCLABids@fiatironcorp.com
Phone: (909) 597-8413, ext 2409
Fax (909) 597-8635

Mary Matava from Agri Service Addendum 2 was just posted on 10/14/2016.

Project Name: Route 405 Sand Canyon to Jamboree
Project ID: 6049960 (this project is only available on Isgft)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Message:

Addendum 2 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
*1Ft to view/download the addendum.

iryou have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (309) 597-
8413 ext.2409

Thank you.

Click here to view the project

For help, visit hitp:/, Jisaft. /start/pages/contact-support/ or call us at 888-768-4569.

".]Sq Ft @ —esssseseesessssseeseessorewe sestmes

company

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - Route 405 Sand Canyon to Jamboree
To: Andrea Aldinger (aaldinger@americanpavingsupply.com)
From: Lucinda Medrano (Transmittals@)jisqfimail.com)

Sent Date: October 14, 2016 05:19 PM ET

.DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, October 14, 2016 5:19 PM ET F L A I l R o N

Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413, ext 2408
Fax (909) 597-8635

Andrea Aldinger from American Paving Supply, Inc. Addendum 3 was just posted on
10/14/2016.

Project Name: Route 405 Sand Canyon to Jamboree
Project ID: 6049960 (this project Is only available on Isgft)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Message:

*ddendum 3 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
Ft to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-
8413 ext.2409

Thank you.

Click here to view the project

255 Number: 4MVR-61W5

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

"1 T | e —
L]

company

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4568. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.



Subject: Reminder - Route 405 Sand Canyon to Jamboree : Route 405 Sand Canyon to Jamboree
To: Hilda Paz (hilda(@agriserviceinc.com)

From: Lucinda Medrano (Transmittals@jisqfimail.com)

Sent Date: October 17, 2016 06:22 PM ET

{VITATION TO BID
From: Flatiron West, Inc. ”
Sent: Monday, October 17, 2016 6:22 PM ET

Email: OCLABids@flatironcorp.com FLATI RON

Phone: (908) 597-8413
Fax: (909) 597-8635

Let us know your bid intention here:

~ will Bid "~ Onder Review Wonted

Attention: Hilda Paz - hilda@agriserviceinc.com
Company: Agri Service

You have been invited to bid:
Route 405 Sand Canyon to Jamboree

Bid Due Date: Wednesday, October 19, 2016 2:00 PM PT
Project Location: Irvine, CA 92618
Project Start Date:
Contact: Lucinda Medrano
scription:

.d 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for
this project. If you have not indicated your intention to bid please respond to this reminder
notification by selecting "Will Bid" or "Will Not Bid prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

lick here to view the project

For help, visit http://www isaft.com/start/pages/contact-support/ or call us at 888-768-4569.
- -
e e S R R A e T T |
PRiSqFt oo

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.



Route 405 Sand Canyon to Jamboree Street

DBE Me: e Hi

FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50{Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Elizabeth Tene Access General Contracting elizabeth@accessgeneralcontracting.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Michael Abanilia Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Wasls Bhuiyan Advantage Demolition and Grading, Inc. estimating@demoandgrading.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50| Mary Matava Agri Service mary@agriserviceinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Hilda Paz Agri Service hilda@agriserviceinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Julia Mattern Agri Service julia@agriserviceinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Jose Alvarez Alvarez Quality Construction Inc. awp11254@hotmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Andrea Aldinger American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Russell Robertson American Steel Placers rusty @steelplacers.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50{Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50| Darrell Johnson Ashoona Landscape darrell@ashoonalandscape.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Ty Conner Austin Enterprises sales @austin-enterprise.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Kofi Baryeh Baryeh Construction Engineers kofibaryeh hoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Bob Salaz Bert Salas, Inc. bsalaz@bertsalasinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemolition.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Alicia Nguyen California Professional Electrical Engineering alicia@cpengineeringinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Joe Canales Canales Demolition & Hauling, Inc. |joe@canalesdemo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 | Arthur McGuire Cody Builders Supply metals@codybuilderssupply.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Jim Chavez Command Performance Constructors jim@cpconstructors.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Christopher Tompkins | CT Concrete Cutting, Inc. |mndco@verizun.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Ferry Soendjojo Deco Pave —Iferry@deﬂgavecorp.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 Fax Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Luis Gutierrez DeFence Company defenceco@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50]Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Mitch Dolezal Ellis Equipment, Inc. mitch@ellisrents.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Israel Ayala EW Corporation |iayala@ewcorporation.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Greg Ferguson G & F Concrete Cutting Inc. ferguson@gfconcretecutting.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Tri La Global Road Sealing, Inc. grs@globalroadsealing.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|5andra Schneeberger GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|5erban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50{Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Gary Lockyer In-Line Fence and Railing Co., Inc. |gary@inlinerail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
FW| - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Caleb Haus KRC Safety Co, Inc. calebh@krcsafety.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Jose Salinas L.C. Paving & Sealing marisa@lcpaving.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Richard Rabay LA Steel Services r.rabay@lasteelservices.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Lee Albright LA Steel Services lee.albright@Ilasteelservices.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Soheila Sturm Landscape Support Services 6615540109 Fax Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Rogelio Rodriguez Landscape Support Services rrodriguez@Isscorp.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
FW| - OCLA DBE Template - InvitetoBid 9/16/2016 19:50| Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent




FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Maria Maneri IManeri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Devin Martinez [Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Harry Williams | Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Dean Martinez JMar'tinez Steel Corporation dean@martinezsteel.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |Mel Reeves | Maskell Pipe & Supply mel@maskellpipe.com Online Only ({Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |Virgil Enriquez ]MCV Companies Inc. virgil@mcvcompanies.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Sean Stewart |MTGL, Incorporated sstewart@mtglinc.com Email Email address
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |Steven Koch MTGL, Incorporated skoch@mtglinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Brian Elliott One Time Utility Sales, Inc, |brian@onetimeutility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 | Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Marlo Portillo Portillo Concrete Inc mportillo@portilloconcreteinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Ricky Serrano {R. E. Serrano Inc. ricky @reserrano.com Email Email server
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |R. E. Serrano Inc. email@reserrano.com Email Email server
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Raymond Torres ]Rayrnond Torres and Daughter Landscaping rtorreslandscaping@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50]James Hines |Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Karen Wonneberg ]Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Jesse Enzell safeguard Fence jesse.safeguardfence@gmail.com Email Sent
FWI - OCLA DBE Template - invitetoBid 9/16/2016 19:50|Charlene Enzell Safeguard Fence {safeguardfence@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 John Whiteley Seal Right Paving estimating@sealrightpavinginc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Vicente Cortez So Cal Tree Care, Inc. info@socaltreecare.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Trevor Madden Super Seal & Stripe trevor @supersealandstripe.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Eric Ackerman Tierra Data Inc man@g tici.com Email Sent
FWI| - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 | Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops @sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 {Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50 |Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Romy Beltran UDBE Steel udbest.eel2011@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 9/16/2016 19:50|Kimberly Wheeler |Wheeler Paving, Inc. kwheel98@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
i5qFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Elizabeth Tene Access General Contracting elizabeth@accessgeneralcontracting.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50 |Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50 | Wasis Bhuiyan Advantage Demolition and Grading, Inc. estimating@demoandgrading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Hilda Paz Agri Service hilda@agriserviceinc.com Email Email address
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50{Julia Mattern Agri Service julia@agriserviceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Mary Matava Agri Service mary@agriserviceinc.com Email Sent
liSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Jose Alvarez Alvarez Quality Construction Inc. awp11254@hotmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 11:50 |Andrea Aldi American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Russell Robertson American Steel Placers rusty @steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50 | Darrell Johnson Ashoona Landscape darrell@ashoonalandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Frank Banaga B Construction Inc. frank@kiteclimbers.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 11:50 |Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
iSgFt Standard Addendum - Addend: ification 10/6/2016 11:50|Bob Salaz Bert Salas, Inc. bsalaz@bertsalasinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent




iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Alicia Nguyen California Prof | Electrical Engineering alicia@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Joe Canales Canales Demolition & Hauling, Inc. joe@canalesd com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Arthur McGuire Cody Builders Supply metals@codybuilderssupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50)Jim Chavez Command Performance Constructors jim@cpconstructors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Christopher Tompkins | CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
isgFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 Fax Sent
i5qFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Luis Gutierrez DeFence Company defenceco@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50{Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Reply Received
i5qFt Standard Addendum - AddendaNotification 10/6/2016 11:50{Mitch Dolezal Ellis Equipment, Inc. mitch@ellisrents.com Email Sent
|iSqFt Standard Addendum - Addend ion 10/6/2016 11:50|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50{Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Greg Ferguson G & F Concrete Cutting Inc. |g ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Tri La Global Road Sealing, Inc. grs@globalroadsealing.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Sandra Schneeberger  |GS) Utility Supply & Service sandy @gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Gary Lockyer In-Line Fence and Railing Co., Inc. |gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Vicente Bravo La Firma, Inc. estimating @theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Richard Rabay LA Steel Services r.rabay @lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Rogelio Rodriguez Landscape Support Services rrodriguez @lsscorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50 |Soheila Sturm Landscape Support Services 6615540109 Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50 Harry Williams Martinez Steel Corporation hwilliams @martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only (f|Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Virgil Enriquez MCV Companies Inc. virgil@mecvcompanies.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Steven Koch MTGL, Incorporated skoch@mtglinc.com Email Sent
isqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Sean Stewart MTGL, Incorporated sstewart@mtglinc.com Email Email address
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Brian Elliott One Time Utility Sales, Inc. brian@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50/Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50]Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Mario Portillo Portillo Concrete Inc mportillo@portilloconcreteinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Shannnn Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50]Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Email server
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50[ R. E. Serrano Inc. email@reserrano.com Email Email server
liSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Raymond Torres Raymond Torres and Daughter Landscaping rtorreslandscaping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|James Hines |Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Jesse Enzell Safeguard Fence jesse.safeguardfence@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Charlene Enzell Safeguard Fence safeguardfence@sbcglobal.net Email Sent




iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Vicente Cortez So Cal Tree Care, Inc. info@socaltreecare.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50{David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNatification 10/6/2016 11:50|Trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Eric Ackerman Tierra Data Inc eackerman@gromatici.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. |trafficloops @sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 11:50|Kimberly Wheeler Wheeler Paving, Inc. [kwheel98 @aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Christy Warner A Cone Zone, Inc. |christyw@aconezone.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Antheny Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Ben Layos Ace Fence Company |blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Mary Matava Agri Service mary@agriserviceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Hilda Paz Agri Service hilda@agriserviceinc.com Email Email address
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|lose Alvarez Alvarez Quality Construction Inc. awp11254 @hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Andrea Aldi American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Darrell Johnson Ashoona Landscape darrell@ashoonalandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Frank Bi Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Alicia Nguyen California Professional Electrical Engineering alicla@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Christopher Tompkins _ |CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
liSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Greg Ferguson G & F Concrete Cutting Inc. |g.ferguson @gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Michael Phillips G & F Concrete Cutting Inc. m.phillips @gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Sandra Schneeberger GSJ Utility Supply & Service sandy @gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Gary Lockyer In-Line Fence and Railing Co., Inc, gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Karen Johnston Kaylen Traffic Control karen@imag imetals.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Vicente Bravo La Firma, [nc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Richard Rabay LA Steel Services r.rabay @lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|5teven Koch MTGL, Incorporated skoch@mtglinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Sean Stewart MTGL, Incorporated sstewart@miglinc.com Email Email address
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21 |Brian Elliott One Time Utility Sales, Inc. brian@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent




iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Jlames Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Jesse Enzell Safeguard Fence jesse.safeguardfence@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|John Whiteley Seal Right Paving estimating@sealrightpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Daniel Ancona Southwest Contracting and Electric, Inc. daniefancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops @sbcglobal.net Email Sent
liSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:21|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
i5qFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
[isqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
isqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Mary Matava Agri Service mary@agriserviceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Hilda Paz Agri Service hilda@agriserviceinc.com Email Email address
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Jose Alvarez Alvarez Quality Construction Inc. awp11254@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Andrea Aldinger American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Darrell Johnson Ashoona Landscape darrell@ashoonalandscape.com Email Sent
iSqFt Standard Addendum - AddendaNetification 10/14/2016 17:19|Ty Conner Austin Enterprises sales @austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/14/2016 17:19|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/14/2016 17:19|Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Alicia Nguyen California Professional Electrical Engineering alicia@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Christopher Tompkins __|CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Michael Phillips G & F Conerete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Greg Ferguson G & F Concrete Cutting Inc. |8 -ferguson@gfeoncretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Sandra Schneeberger GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Scott Hofer Hofer Corparation hofercorp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Jason Hodges In-Line Fence and Railing Co., Inc. Jjason@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Gary Lockyer In-Line Fence and Railing Co., Inc. Lgarv@innnerall.cum |Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com IEmaiI Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNatification 10/14/2016 17:19|Richard Rabay LA Steel Services r.rabay @lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Steven Koch MTGL, Incorporated skoch@mtglinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|5ean Stewart MTGL, Incorporated 7146322974 Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Brian Elliott One Time Utility Sales, Inc. brian@oneti ility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Rebecca Liewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent




iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|lesse Enzell Safeguard Fence jesse.safeguardfence@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|John Whiteley Seal Right Paving estimating@sealrightpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops @sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:19|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/14/2016 17:19|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Mary Matava Agri Service mary @agriserviceinc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Hilda Paz Ti Service hilda@agriserviceinc.com Email Email address
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Jose Alvarez Alvarez Quality Construction Inc. awp11254 @hotmail.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Andrea Aldi American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Darrell Johnson Ashoona Landscape darrell@ashoonalandscape.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Alicia Nguyen California Professional Electrical Engineering alicia@cpengi inginc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Christopher Tompkins  |CT Cancrete Cutting, Inc. ctandco@verizon.net Email Sent
FWI1 - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 Fax Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI1 - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22| Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Greg Ferguson G & F Concrete Cutting Inc. |&.ferguson@gfconcretecutting.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Sandra Schneeberger GSJ Utility Supply & Service sandy @gsj-utility.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Gary Lockyer In-Line Fence and Railing Co., Inc. |gary@inlinerail.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Lee Albright LA Steel Services lee.albright@Ilasteelservices.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Richard Rabay LA Steel Services r.rabay@lasteelservices.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Sean Stewart MTGL, Incorporated 7146322974 Fax Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Steven Koch MTGL, Incorporated skoch@mtglinc.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Brian Elliott One Time Utility Sales, Inc. brian@onetimeutility.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Kari Cost Precon Products karih@pre-conproducts.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|lames Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22|Jesse Enzell Safeguard Fence jesse.safeguardfence @gmail.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |John Whiteley Seal Right Paving estimating@sealrightpavinginc.com Email Sent




FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 | Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops @sbcglobal.net Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/17/2016 18:22 |Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent




Route 405 Sand Canyon to Jamboree
Bid Date: 10/19/16
Owner: Caltrans

DBE Phone Log

Company Name First Name Last Name Email Address City State Phone di Call Notes
10/7/16 - Left Message.

|A Cone Zone, Inc. Christy ‘Warner christyw@aconezone.com Corona CA (951) 734-9535 Left Message 10/12/16 - Left Message.
10/7/16 - Left Message.

A.C. Paving Company Anthony Curato tony@acpavingcompany.net Santa Fe Springs CA {562) B68-5070 Left Message 10/12/16 - Left Message.

Access General Contracting Elizabeth Tene elizabeth@ I ing.com CA (714) 373-0066 Waon't Bid 10/7/16 -Per Elizabeth, won't bid at this time.

Ace Fence Company Michael Abanilla mpa@acefencecompany.com La Puente CA (626) 333-0727 Will Bid 10/7/16 - Per Emily, will bid.

Ad: g lition and Grading, Inc. Wasls Bhulyan estimating@demoandgrading.com Winnetka CA (818) 477-2074 Waon't Bid 10/7/16 - Per Rosemary, won't bid

|Agri Service Mary Matava mary@agriserviceinc.com Oceanside CA (760) 295-6255 Won't Bid 10/7/16 - Per Kathline,won't bid

Alvarez Quality Construction Inc. Jose Alvarez awp11254@hotmail.com {Imperial Beach CA (530) 870-1476 No Response 10/7/16 - Check number
10/7/16 - Left Message.

American Paving Supply, Inc. Andrea Aldinger aaldinger@: pavingsupply.com Orange cA (249) 244-4426 Left 10/12/16 - Left g
10/7/16 - Unable to leave message, box full

American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino CA (909) BB4-6031 Left 10/12/16 - Unable to leave ge, box full

Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA 619) 334-6167 ‘Won't Bid 10/7/16 - Per Cherly, won't bid.
10/7/16 - Left Message.

Ashoona Landscap | Darrell Johnson Darrell@AShoonalandscape.com Santa Ana CA {714) 290-3339 Left Message 10/12/16 - Left Message.

Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA (661) 589-1001 Wil Bid. 10/7/16 - Per Debbie, will bid
10/7/16 - Left Message.

Banaga Construction Inc. Frank Banaga frank@kiteclimbers.com Chula Vista CA (619) 922-8570 Left Message 10/12/16 - Left Message for Darrell
10/7/16 - Left Message,

Baryeh Construction Engineers Kofi Baryeh koffbaryeh@yahoo.com Yorba Linda CA (714) 351-9236 Left Message 10/12/16 - Left Messags

Bert Salas, Inc. Bob Salaz bsalaz@bertsalasinc.com Santee CA (619) 562-7711 ‘Won't Bid. 10/7/16 - Per Sherry, won't bid
10/7/16 - Left Message.

C.R. Gann Demolition, Inc. Ken Beck k ganndemoli com Nuevo CA (951) 940-0937 Left 10/12/16 - Left ge for Ken

California Professional Electrical Engineering Van Tan Nguyen van@cpengi ginc.com La Puente CA (626) 810-1338 Will Bid 10/7/16 - Per Diem, will bid.

Canales Demolition & Hauling, Inc. Joe Canales joe@canalesdemo.col Spring Valley CA (619) 204-2422 Won't Bid 10/7/16 - Per Monica, won't bid

CGO Construction Company Charles Ojuri 5N.COM Ontarlo CA (909) 930-5501 Wil Bid 10/7/16 - Per Charles, will bid

Cody Bullders Supply Arthur McGuire metals@codybuilderssupply.com Austin CA (512) 339-9834 Won't Bid 10/7/16 - Per Al, won't bid

Command Performance Constructors Jim Chavez im@cpconstructors.com Signal Hill CA (562) 997-9410 Waon't Bid 10/7/16 - Per Jim, won't bid.
10/7/16 - Left Message.

CT Concrete Inc. Christopher Tompkins ctandco@verizon.net Riverside CA (951) 698-7745 Left Messa 10/12/16 - Call back tomorrow.
10/7/16 - Left Message.

Deco Pave Ferry Soendjojo Ferry@DecoPaveCorp.com ]Irwindale CA (626} 337-9580 Left Message 10/12/16 - Left Message
10/7/16 - Left Message

Dees Burke Engineers Construction, LLC Todd Wingo todd @bdeconstructors.com Altadena CA (626) 228-3670 Left Messaj 10/12/16 - Left Message for Todd
10/7/16 - Left Message

DeFence Company Luis Gutierrez defenceco@gmail.com {Baldwin Park CA (626) 338-2288 Won't Bid 10/12/16 - Per Stephanie, won't bid.
10/7/16 - Left Message

Dimure Corporation Dina Muralt dm3mim@gmail.com La Mesa CA (619) 647-3596 Left 10/12/16 - Left Message for Dina

Diversified Landscape Co. Rick Bean rick@dlversifiedlandscape.com Wildomar CA (951) 245-1686 Wil Bid 10/7/16 - Per Daniel, will bid.
10/7/16 - Per Jenna, resend invite,

Ellis Equipment, Inc. Mitch Dolezal mitch@ellisrents.com Signal Hill CA (562) 424-9991 Won't Bid 10/12/16 - Per Jenna, won't bid.
10/7/16 - Per Tammy, undecided.

Empire Steel, inc. Tammy Henry tammy@empi linc.com San Bernardino CA {909) 509-5926 \Will Bid. 10/12/16 - Per Tammy, will bid.

EW Corporation Israel Ayala iayal P com El Centro CA (760) 337-0020 Won't Bid 10/7/16 - Per Korina, won't bid

Full Traffic \ Inc. Cralg Cherry Iruummcgacsmm.un Corona cA (951) 520-9990 will Bid 10/10/16 - Per Jay , will bid.

G & F Concrete Cutting Inc. Greg Ferguson ferguson neretecutting.com Santa Ana CA (714) 648-0397 Will Bid 10/10/16 - Per Greg, will bid

Global Road Sealing, Inc. Tri La GRS@globalroadsealing.com Garden Grove CA {714) 893-0845 Won't Bid 10/10/16 - Per Tri, won't bid,

GSJ Utility Supply & i Sandra Schneeberger sandy@gsj-utility.com Santa Fe Springs CA (562) 404-1113 Will Bid 10/10/16 - Per Sandy, will bid.
10/10/16 - Left Message

High Light Electric, Inc. Serban Capalna ing@hlei com Riverside CA {951) 352-9646 Will Bid. 10/12/16 - Per Serban, will bid.
10/10/16 - Left Message.

Hofer Corporation Scott Hofer hofercorp@yahoo.com San Diego CA (619) 661-6053 Left i 10/12/16 - Left 8

In-Line Fence and Railing Co., Inc. Jason Hodges Jason@inlinerail.com CA (760) 789-0282 Will Bid 10/10/16 - Per Jason, will bid.
10/10/16 - Left Message

Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com Clovis CA {559) 299-2899 Left 10/12/16 - Left Messag

KRC Safety Co, Inc. Caleb Haus calebh@kresafety.com Visalia CA 559) 7320393 Wil Bid 10/10/16 - Per Andrea, will bid.

LC. Paving & Sealing Jose Salinas marisa@Icpaving.com San Marcos CA (760) 752-1743 Won't bid 10/10/16 - Per Jose, won't bid.
10/10/16 - Left Message.

La Firma, Inc. Vicente E\m estimating@theswpppfirm.com Nipoma CA (BOS) 748-8576 Wil Bid 10/12/16 - Per Vince, will bid.
10/10/16 - Per Lee, undecided.

LA Steel Services Richard Rabay r.rabay@lasteelservices.com Corona CA (951) 393-2013 Wil Bid. 10/12/16 - Per Rob, will bid.

Landscape Support Services Rogelio Rodriguez rrodriguez@lsscorp.com Santa Clarita CA @“} 475-0680 Won't Bid 10/10/16 - Per Mlk} won't bid.
10/10/16 - Left Message

LNA Concrete Structures, Inc. Lolo Garcla Inalolo@aol.com chino Hills CA {909) 393-1493 ‘Won't Bid 10/12/16 - Per Briana, won't bid.




MAD Steel, Inc. Deonna Imadsteulincgol.mm San Dimas CA (909) 592-3443 Won't Bid. 10/10/16- Per Al, won't bid

Maneri Traffic Control Maria oavila@maneritrafficcontrol.com Temecula CA {951) 695-5104 Wil Bld 10/10/16 -Per Ottly, will bid.

Martinez Steel Corporation Devin idmanhu@marﬂnmeel.mm Ontario CA (909) 946-0686 Won't Bid 10/10/16 - Per Devin, won't bid,
10/10/16- Left message.

Maskell Pipe & Supply Mel mel@maskellpipe.com Fontana CA (909) 574-8662 Won't Bid 10/12/16 - Per Jennifer, won't bid.

MCV Companies Inc. Virgll virgll@mcvcompanies.com Escondido CA (760) 294-9858 Won't Bid 10/10/16 - Per Alex, won't bid.

MTGL, Incorporated Steven skoch@mtglinc.com Anaheim CA (714) 623-2999 Left 8 10/10/ 16 - Left Message
10/10/16 - Left Message.

One Time Utility Sales, Inc. Joe joe@onetimeutility.com Santa Ana cA (714) 953-5700 Left Message 10/12/16 -Left Message for Bryan
10/10/16 - Left Message.

Payco Specialties Bill bill@payco.bix Chula Vista CA (619) 422-9204 will Bid 10/12/16 - Per Bill, will bid.

PM Landscaping Patrick psenior28@yshoo.com San Diego CA (619) 212-0359 ‘Won't Bid 10/10/16 - Per Patrick, won't bid.

Portillo Concrete Inc Mario mportillo@portilloconcreteinc.com Lemon Grove CA (619) 466-4639 ‘Won't Bid 10/10/16 - Per Jason, won't bid.
10/10/16 - Left Message

Precon Products h |sgarcia@p products.com Simi Valley CA (805) 527-0841 Wil Bid. 10/12/16 - Per Shannon, will bid.

R.E. Serrano Inc. Ricky Ricky@Reserrano.Com Martinez CA (925) 957-8184 Won't Bid 10/10/16- Per Ricky, won't bid.

Raymond Torres and Daughter Land: g [ d rtorreslandscaping@gmail.com Spring Valley CA (619) 248-3717 Won't Bid 10/10/16 - Per Raymond, won't bid.

Rebel Concrete king Service James etebreaking@yahoo.com Los Angeles cA (323) 574-9774 No nse 10/10/16 - Per Ashley, no resj R
10/10/16 - Left Message.

Rupert Construction Supply, LLC Karen karen@rupertsupply.com Martinez cA (925) 229-5577 Left Message 10/12/16 - Left Message.
10/10//16 - Left Message.

Safeguard Fence Jesse jesse.safeguardfs @gmail.com Norco CA I}slB: 678-7331 Won't bid 10/12/16 - Per Charline, won't bid

Seal Right Paving John i g @seal ightpavi com ring Val CA 619) 465-7411 Won't Bid

So Cal Construction & Consulting Services, Inc. Shari shari@socalcontractorecs.com Fallbrook CA (760) 723-8907 Won't Bid 10/11/16 - Per Amanda, won't bid.

So Cal Tree Care, Inc. Vicente lm@hemre.mm Escondido CcA (760) 747-6225 Won't bid 10/11/16 - Per Vincent, won't bid
10/11/16 - Left Message

Southwest Contracting and Electric, Inc. Daniel danielancona@yahoo.com Solana Beach CA _|(858) 752-9197 Left Message 10/12/16 - Left g

je Stripes, Inc. David dawn@statewidestripes.com San Diego CA (858) 560-6887 Won't Bid 10/11/16 - Per Daniella, won't bid

Super Seal & Stripe Trevor supersealandstripe.com Fillmore CA (805) 524-7345 Won't Bid 10/11/16 - Per Rob, won't bid.

Tierra Data Inc Eric ' gr i.com Santa Barbara CA (760) 749-2247 Won't Bid 10/11/16 - Per Eric, won't bid to far

Traffic Loops Crackfilling, Inc. Mai-Lan trafficloops @sbeglobal.net Anaheim CA {714) 520-4026 will Bid 10/11/16 - Per Lan, will bid.

TreeSmith Enterprises inc Dale dale@treesmith.net Anaheim CA (714) 996-6037 Won't Bid

Triumph Geo-Synthetics, Inc. Matt matt@triumphgeo.com Anaheim CA (714) 237-1550 will Bid

UDBE Steel Romy udbest.eel2011@gmail.com Riverside, CA CA (951) 529-3359 Won't Bid

Wheeler Paving, Inc. Kimberly ]kwhee}!nganl.mm Riverside CA (951) 685-7283 Waon't Bid 10/11/16 - Per Doug, Won't Bid




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section C

C. For each item of work made available, indicate whether the Bidder provided plans
and specifications specific to the items of work being offered, list the selected firm
and its status as a DBE, the DBEs that provided quotes, the price quote for each
firm and the price difference for each DBE if the selected firm is not a DBE. Provide
copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-
DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of
Work

Provided
Plans/Specifications
for Work Offered
Yes/No

Name of
Selected
Firm

DBE or non-
DBE

Name of
Rejected
Firm

Quote ($)

Price
Difference

¥

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number
information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract # 12-0M3s. .

Route 405 Sand Canyon to Jamboree

ATTACHMENT C-1
Provided Plans/Specifications for| Percentage
Items of Work Woaork Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference Difference
AC Dike Yes Not selected at this time. No DBE quotes received for this scope of work.
|Aggregate Supply Yes Not selected at this time. No DBE quotes received for this scope of work.
Asphalt Paving Yes R.J. Noble Non-DBE See attached guote No DBE quotes received for this of work. However RJ Noble provided lower tier DBE ipation,
|Clear and Grub Yes CGO Construction DBE See attached quote No additional DBE quotes received for this scope of work.
Roadway Concrete Barrier Yes FBD Vanguard Construction Non-DBE See attached quote No DBE quotes received for this scope of work.
Concrete Supply Yes Not selected at this time. No DBE quotes received for this scope of work.
Construction Area Signs Yes BC Traffic Specialist Non-DBE $ 24,600.00 |Full Traffic Maintenance $ 46,611.00 | § 22,011.00 89%
High-Light Electric, Inc.
Unable to provide a bond their scope of
|Electrical Yes !MSL Electric, Inc. Non-DBE $ 1,604,834.00 |work. $ 1,668,868.00 | § 64,054.00 4%
Ground Anchors/Soil Nails Yes Drill Tech Drilling and Shoring, Inc. Non-DBE See attached e No DBE quotes received for this scope of work.
Guardrail/Cable Rai Yes Alcom Fence Company Non-DBE $ 104,915.95 |Ace Fence Company $ 12384000 | § 19,024.05 18%
| Irrigation Yes Marina Landscape Non-DBE $ 508,510.50 |Diversified Landscape, Co. $ 74187950 | § 233,369.00 46%
Landscape/Erosion Control Yes Marina Landscape Non-DBE See attached guole No DBE guoles received for this scope of work.
|Minor Concrete Yes Griffith Company Non-DBE See attached guote No DBE quotes received for this scope of work.
Miscellaneous lron And Steel Yes Not selected at this time. No DBE quotes received for this scope of work.




Contract # 12-0M3u.

Route 405 Sand Canyon to Jamboree

ATTACHMENT C-1
Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Quote ($) Price Difference Difference
Overhead Signs Yes Coral Construction, Co. Nen-DBE See attached quote No DBE quotes received for this scope of work. However Coral provided low tier DBE participation.
PCC Supplies Yes JC Supply & Manufacturing DBE See attached quote. No additional DBE quotes received for this scope of work.
| Pipe Supply Yes Pre-Con Products DBE See attached guote. No additional DBE quotes received for this scope of work.
Reini Steel Yes Integrity Rebar Placers Non-DBE $ 376,099.11 |Excel Construction, Inc. 44574198 | $ 69,642.87 19%|
Roadside Signs Yes BC Traffic Specialist Non-DBE See attached quote.
|Payco Specialties 51,841.00 36%
Striping Yes Cal S Inc. Non-DBE $ 145,145.00 |Abrasive Blasting Service Did not bid complete package.




10/1972016  12:47 RJ Noble (FAX714 637 6321 P.0017001

Subpcontractor Quotation

15505 EastLinooln Avé. Drangs, CA 92285 Heiping Bulld-a Better California fo mtl'gﬁﬂe? -
1550 Fat (714) 637-G321 ' ~Zc e e
TR SSTISFm 714G por fEV Jac op CLrectpre Az )
—~8 Z/
2 Fa i
T Caltans Contack f’
Addrass: 3347 Michislson Diive, Suite 100 Phone: 7
Trvine, CA 92612, US - Pa: [/
Project Name:  Caltrans # 12-0M3504, 405 @ Sand Canyon ~ ° mmuim
Praject Locatian: i auné: 1671972016
[rtem # Mem Descriphion - mamm_tm Unit Price " Total Price)
01101 Yok Mix Asphal (Type A) ]lSN $61.50° $1,389,900.00
01102 Rubberized Hat Mix Asphalt (Gap Graded) 7,450.00¢ $90.50 $574,225.00
D143 Géosyrithetic Pavement Inferkayer 16,&0_@«10 s'r $180 $28 80D.00
01107 Place Hot Mix Asphat (Misc.) s:ip‘bo 4550 $5,115.00
01187 Mobilization /100 15 $17,000.00 $17,000.60
Total Bid Price:  $2,115,040,00
Notes:
* NOT INGLUDED: TRAFFIC CONTROL, FLAGGING, LANE CLOSURES, Wc;muns,mmmmmrw&
RAILCONSTRUCTION WATER, CONSTRUCTION LIGHTING

. Nmmmmmmmm ﬂmmﬁmﬂm POSTING, NOTIFICATIONS, LEVELING COURSE,
. mmmm&mmmrmsmm RATR
TESTING IS INCLUDED FOR OUR WORK ONLY

. mmmmmmmm E FINE GRA READ! v HALT,  =— .4,/ o,
= PRICES INCLUDE 6 MOVE INS, ADDITIONAL MGVE INS WILL BE B 56,500 EACH / T
; mmg onmgmmsm E . a.zmcbumsm(z' s!‘g: R L
. AT R1 NOBLE PLANT (15505 m X 200 PER
CLEAN ASPHALT (2' x 2’ MINUS) - FREE ORANGE 92355) M) i
. naemﬂmmvazw(mwmmmommmmumw%
Payment Terms:

Terms: Nat cash, WMWmeﬁgmmm@mmﬁmmdmmmmmnma

CONFIRMED:
R.J. NOBLE COMPANY
Signature: f Authorized ﬁgraturei
Pate of Accaptance! I Estimator: Jacoh Breediove
F JacobBreadiove@RINobleCompany, com

Pagalofi
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CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 ® PHONE (909) 930-5501 » FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com

TO DATE
October 19, 2016
BID DOCUMENTS
Plans and specifications from Caltrans
ATTENTION PFHONE NUMBER
Estimating Dept.
405 Freeway Widen. Caltrans #

Sand Canyon to Jamboree Rd., Irvine

PROPOSAL & CONTRACT
ESTIMATED
DESCRIPTION OF WORK QUANTITY UNIT UNIT PRICE TOTAL
Item 50 — Clearing and Grubbing(trees/vegetation LS IS $97.300.00

only)

1. Excludes Traffic control/barricades.

2.Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4, No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7.Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

APANY CGO CONSTRUCTION COMPANY, INC.
CHARLES OJURI - ESTIMATOR

BY: BY:

DATE: 3 DATE: OCTOBER 19, 2016




CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC, # 532200
3100 EAsT CEDAR STREET, #14, ONTARIO, CA. 91761 » PHONE (909) 930-5501 » FAX (909) 830-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com
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PROPOSAL
From: FBD Vanguard Construction Project 161019-15
Lic. No. 833032 / DIR No. 1000008493 - Description: 12-0M3504 12-Ora-405-2.6/6.5
651 Enterprise Court ‘ Bid Location: irvine, CA
Livermore, CA94550 LSA Bid Date: . 10/19/2016
Phone: 925-245-1300 Contract #: 12-0M3504
Fax: 925-245-1007 ' Additional Info: ~ Addendum 1,2,3
ITEM DESCRIPTION BID QTY U/M UNIT BID " AMOUNT
108 CRCP 5,350.000 CY $300.00 $1,605,000.00
116 MIN CONC (ANCHOR BLOCK) 6.000 CY $1,915.00 $11,490.00
160 TYPE 60GCP BARRIER , " 290.000 LF $147.00 $42,630.00
161 TYPE 60GE BARRIER 1,280.000 LF $275.00 $352,000.00
162 TYPE 60D BARRIER 480.000 LF $63.00 . f $30,240.00
163 TYPE 60GC BARRIER 11,300.000 LF - $94.00 $1,062,200.00
164 TYPE 60D MOD BARRIER 312,000 LF $73.00 $22,776.00
185 MOBILIZATION 1.000 LS $340,000.00 $340,000.00 /é ;
&
TOTAL BID: $3,466,336.00
/. Qa
A ~
Project Comments ' Y, o84
) f At W\ 450
CONDITIONS: BARRIER & PAVING L
ltem #108 Based on3 Mobiization - EACH additionsl Mob fo be charged at $15000. 7 (P30 \Lbes ooo
item #1186, 160-184 Based on_1 Mobilization - EACH additional Mob to be charged at $10,000. P R R,
Based on nommal DAY working hours Monday - Friday. Price subjectto change f not acospted withn 30 days. 1AW DD, ,._/
Retenton to be held a e same e as held by the owner, Retention o be eleased 36 days after completon of our porfon ofwork. 2 s
As long as subconiractors progress is salisfactory contractor shall reduca the subcontractors retention to the percentage held by fhe owner.  —
Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of consiruction. o) IO%
Vanguarquuiras‘lﬁbaysvmtmnoﬂﬁcaﬁmbbegivmpdormatm'ﬂngmyplwseofwk. ‘
Vanguard to be allowed to post securities in lieu of retention if allowed by the coniract with the owner. N@b .
Vanguard shall be entited to the fullmarkups allowed by the Owner’s conlract for Exra Work, (o

Payment to be made within 10 days of receipt of payment from owner. : Mﬁb %@[‘ b?)’(r o g
A1

ltem #108 price includes rebar, concrete, forming, pouring, green sawing and concrete grinding.

terns #116,160-164 prices includes concrete and non-epoxy coated rebar for our items only. @ g
Price Is based on standard mix designs per plansfspecifications. &, D&\)
Prices are based on our proposal in its entirety becoming part of the subcontract agreement. C

General to provide washout facilitess within 1,000 of the pour.

General to provide access and suitable grade for concrete trucks and slip form machine.
GmeraimpmvidaMpdbamsuweyshﬂufbanieroanm,wo.cmmmeas,25'0.0inra&usareas.

Survey needs to be ready 48 hours prior i commencement of our work.

Vanguard Construction requires_days of traffic conirol for our work only. -

EXCLUDES: ' -
Engineering, survey and layout Testing, permits, and bond fees w % \Ig

Sawing, demo, excavation, grading, rocking Crash Cushions or barricades
Furnishing or Handling of Temp. K-Rail Traffic control, flagging, arow boards and PCMS boards

FBD Vanguard Construction Pagelof2
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PROPOSAL

9252451887

VANGUARD PAGE

B2/92

From:

Special Insurance i.e. (raflroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or siriping
" Relocafion of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades
Colored concrete/staining/painting
Graffifi coalinglremoval
Miscellaneous metals and embeds
Galvanized/stainiess/epoxy coated rebar
Sanitation facilifies (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routss
Acoess for corcreté trucks
* Barrier markers/post mile marking/DI markers
MBGR/Crash cusions

post packets
Backfillfill between barrier wall or under cap
Stamps or form liners

FBD Vanguard Construction for Project 161019-15

Dewatering or underground work

Joint seal/caulking/sealant if requirsd
irrigation or planting (Including fence work)
Relocation of posts, signs

Tree removalpruning/arborist fees

Police officer fees

Sandblasting, whip blasting, abrasive blasting
Site furnishing/skate deterrents

USA Marking removal

Working platforms/scaffolding/trench plates
Electrical/conduit work

Conorete pumping

Mock-ups / test panels

Fog/Slurry seal

As built drawings of any kind

Washout location and Restoration of area fo. original conditions
Rebar cages at post pockets

Holes in barrier ends for MBER

Extending weep holes

Excavation for end aanchors

Wide Flange Beams, Type A Joints, Type B Joints in CRCP ifany.

Removal and/or relocation of underground and overhead uffiies or obstructions
Umhamddamgmofanymdunmwmﬁ\gmmmappmmdmumalwweedupmmmduh
Any handling of “Hazardous Materials” or "Contaminated Materials” ’

INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:

WORKER'S COMP AND EMPLOYER'S LIABILITY:

State Worker's Compensafions - Statutory in California

Employer's Liability - $1,000,000

GENERAL LIABILITY: ;

$1,000,000 Combined Single Limit for Bodily injury and Property Damage per Occurrence

$2,000,000 General Aggregate Limit -

COMPREHENSIVE AUTOMOBILE:

$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregats, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence &nd Aggregate j .

FBD Vanguard Canstruction Page 2 0f 2
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BC Quote: GR-2598

B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 117

a -
Striping Proposal
Contractor's Lic. # 877686
UNION CONTRACTOR - Laborers Local # 1184
ClassA,B,C31,C32,D6,D38,D42,D64
SBE Certified Firm - # 44966

Agency: Caltrans Addenda Noted: 1,2,3 are noted
DIR Cert Number: 1000005503
Project: Contract 12-0M3504 - Extd. 2nd Aux Lane on SB 405, Estimator: Gary Rivers
Replace Exist K-Rail to Type 60/60 C Conc. Barrier Cell Phone: (714) 785-5394
Bid Date: 10/19/16 Email: Gary@bctraffic.com
Iltem Item Description Quantity Unit Unit Price Extended Price
S-
i Lead Compliance Plan (For Yellow Stripe Removals Only) 1 LS $1,500.00 $1,500.00
7 Channelizers (Surface Mounted - Excludes Maintenance) 280 EA $25.00 $7,000.00
8 Portable Changeable Message Sign (Rental - Per Month) EA $ 800.00 S-
24 Remove Yellow Painted Traffic Stripe 23,700 LF $0.25 $5,925.00
25 Remove Yellow Thermoplastic Traffic Stripe 51,800 LF $0.25 $12,950.00
26 Remove Yellow Thermoplastic Pavement Marking 930 SF $4.00 $3,720.00
30 Remove Painted Traffic Stripe 47,700 LF $0.20 $9,540.00
31 Remove Painted Pavement Marking 280 SF $2.00 $ 560.00
32 Remove Thermoplastic Traffic Stripe 26,400 LF $0.20 $ 5,280.00
33 Remove Thermoplastic Pavement Marking 490 SF $2.00 $ 980.00
34 Remove Pavement Marker 10,100 EA $1.00 $10,100.00
165 4" Thermoplastic Traffic Stripe 30,800 LF $0.38 $11,704.00
166 8" Thermoplastic Traffic Stripe 1,070 | LF $0.70 $ 749.00
167 8" Thermoplastic Traffic Stripe (Broken 12-3) 2,640 LF $0.65 $1,716.00
168 Thermoplastic Pavement Marking 4,950 SF $3.50 $17,325.00
169 Thermoplastic Pavement Marking (Enhanced) 840 SF $5.00 $ 4,200.00
170 4" Thermoplastic Traffic Stripe (Broken 36-12) 40,600 LF - $0.30 $12,180.00
171 4" Thermoplastic Traffic Stripe (Broken 17-7) 630 LF $0.30 $ 189.00
172 8" Thermoplastic Traffic Stripe (Broken 36-12) 10,600 LF $0.55 $ 5,830.00
173 Paint Traffic Stripe (2-Coat) 142,000 LF $0.12 $17,040.00
174 Paint Pavement Marking (2-Coat) 280 SF $1.50 $420.00
175 4" Thermoplastic Traffic Stripe (Enhanced) 6,760 LF $0.55 $3,718.00
176 4" Thermoplastic Traffic Stripe (Enhanced - Broken 6-1) 180 LF $0.42 $75.60
177 4" Thermoplastic Traffic Stripe (Enhanced - Broken 17-7) 2,130 LF $0.42 S 894.60
178 8" Thermoplastic Traffic Stripe (Enhanced) 1,510 LF $0.90 $1,359.00
179 Pavement Marker (Non Reflective) 5,900 LF $1.00 $ 5,900.00
180 Pavement Marker (Retroreflective) 5,750 EA $2.00 $ 11,500.00
187 Mobhilization 1 Ls $ 6,000.00 $ 6,000.00
A=
Excludes Traffic Control for BC Traffic Forces. A Total of 8 Shifts $-
Will be required to complete the above stated line items S-
CMS boards excludes delivery to job site
At Contractor's Option S-
4 Construction Area Signs (See Below Terms) - Includes TH Plans 1 LS $ 24,600.00 $-
6 Type Il Barricade 3 EA $95.00 S-
150 Delineator (Class One) 110 EA $60.00 $-
s =
CAS Terms and Conditions S-
Price does not include maintenance, relocation changes of datesJ S-
or replacements. S-
$ &

Core Drilling or Concrete Repair / Patchwork is not included




Estimate reflects Signs being reused from Phase to Phase S-
(5 Total Move-ins for CAS & TH Installation / Teardowns) S-
If Signs are damaged, lost, stolen the Contractor will bear all $-
cost. S-
Signs will be installed on existing structures as much as possible S-
5 g

BID TOTAL: |$ 158,355.20

Project Inclusions / Exclusions:

A. Aminimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations.
General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-CAS J TH Sign
Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [Yes], Delineators [Opt]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 4 EA

Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: $3,250.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.

E. If General Contractor or any of its sub-contractors work within BC Rentals, Inc. traffic control, the expense will be shared

accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

J. For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

K. Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

L. Contractor Is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to

the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion

of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions
OTE: Al st be w, our lega ame "BC Rentals, Inc.”
BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Tes';ting, Enginegring, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to

BC Rentals, Inc. atan amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, |

For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals,
‘ Inc. will be granted an extension of time to perform its work tantamount to the delays

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.



BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc.
work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor’s right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc.
performing this work.

For the purpase of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
P:(714) 974-1190 F:(714) 974-1753 C: (714) 785-5394

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company: Position:




BC Quorh TRE-0298

B C Traffic Sgemalist

638 W Southern Ave,, Orange, CA 92865 ;
(714) 874-1150 Tel, (714) 974-1753 Fax :

Direct Line - (714) 974-1190 Ext. 125

Bid,PréJosal

Contractor's Lic.

O

877686

AMMS

UNION CONTRACTOR - Laborers Locol # 1184
Class B,C31,C32,06,038,042, D64

,‘)'{ SBE Certified Firm - # 44966
Agency: Caltrans 00 ( DIR Number: 1000005503
Project: 12-0M3504 - Extend Aux La e on SB 405 éAddenda Noted 1,2,3
Irvine, CA Estimator Trevor Couch
3.\‘-_;1-— Cell Phon 714-366-0383
Bid Date: 10/19/2016 P“"n Afmmm ,
2 4 -> Can f\E’M‘ é (AS ?‘. s o
Item Item Description Unit Price Extended Price
Roadside Sign Package
35 Remove Roadside Sign 34| EA $115.00 | § 3,910.00
36 Remove Roadside Sign (S!r.lp and Saddle) 6| EA %100,00 | $ 600.00
45 Relocate Sign - One Post 2| EA $155.00 | $310.00
46 Relocate Sign - Two Post 2] EA %1310.00 | $ 620.00
124— | Fumish Single Sheet Aluminum Sign (0.063"- Unframed) 720 |saFT $14.52 | $10,454.40
125~ | Furnish Single Sheet Aluminum Sign {0.080"- Unframed) 14 |SQFT $15.27 | $213.78
t26— | Fumish Single Sheet Aluminum Sign (0.063"- Framed) 90 |SQFT $22.30 | $2,007.00
197— | Furnish Single Sheet Aluminum Sign (0.080"- Framed) 22 |sQFT $23.07 | $507.54
128* Metal (Barrier Mount) 4,540 | LBS $17.90 | 5 81,266.00 -
129 ° |Roadside Sign - One Post 19 | EA $240.00 | $4,560.00
130  |Roadside Sign - Two Post g| ea % 830,00 | $ 6,640.00
131 Install Sign (Strap and Sarddle Bracket Method) 4| EA $ 180.00 | $ 720.00
132 Install Sign Overlay 130 |SQFT $9.79 | $1,272.70
135 |Furnish Single Sheet Aluminum Slgn (0.080"- Unframed) 160 |sQFT $10.65 | $1,704.00
$36- | Furnish Single Sheet Aluminum Sign (0.063"- Framed) 290 |saFT $11.35 | $3,201.50
137 | Furnish Single Sheet Aluminum Sign (0.080"- Framed) 28 |saFT ¢ 19.40 | $ 543.20
I35 | Retroreflective Sheeting Type XI 1,230 |SQFT $5.55 | $6,826.50
187 Mobilization 1118 £2,500.00 | $2,500.00
For All BC Traffic Operations and Mobilizations
=All Bid Items Exclude Traffic Control
#Rid Items Cannot Be Split Out of This Package Without
Permission of BC Traffic
- . BID PACKAGE TOTAL: | § 127,946.62
Sign Structure Package ) .
37 Remove Sign Streture 71| EA $ 2,950.00 | S 20,650.00
Excludes Rermovel of Existing CIDH, Pile
111 54" Cast-In-Drilled-Hole Concrate Pile (Sign Foundation) 40 | LF $1,130.00 | § 45,200.00
Excludes Removal of Spoils
Includes Reber and Concrete
112 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) 150 | LF § 1,100.00 | $ 165,000.00
Excludes Removal of Spolls '
Includes Rebar and Concréte
122*% Furnish Sign Structure {Truss) 126,443| LB $3.46 | 543749278
123 Install Sign Structure (T russ) 126,443| LB $0.21 | 526,553.03
133 Furnish Laminated Sign Panel 1" Type A 770 |SQFT $25.30 { $19,481.00
134 Furnish Laminated Sign Panel 1" Type A asn SQFT -§ 30.00 | $ 20,400.00
117 Mobilization L5 $5,000,00 | $ 5,000.00

|A.”‘-‘-°'f 1o
A4 iney
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For All BC Traffic Operations and Mobilizati Lns

=All Bid ltems Exclude Any and All ElecL-lcaI Work

*All Bid Items Exclude Traffic Control

*pid tems Cannot Be Split Out of This Package Without
Permission of BC Traffic.

BID PACKAGE TOTAL: | § 739,776.81

Total Move Ins For Sign Structure Installation and Removal Operations:
Total Move Ins For Cast-in-Drilled Holes Operations:

Total Move Ins For Roadside Signs Operations:

Additional Move In Charge:

EEEE

$ 1,950.00

Inclusions and Exclusions

A minimum of 15 working days prior notification is required for each mave- in. BC Traffic will not be impacted by Ligiudated

Da{mages assessed by the Contractor / Agency due to an Inaquated amount of time to completed BC Traffic Operations,

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necassary.

- If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all
For BC Traffic insurance requircments please read General Term & Conditions for Insurance fimitations.

Upon Award of Contract, BC Trafflc Will Submit its weather policy statement that will become a binding document to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove U.

MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO |
MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CON

Payment Terms:

Contractor to provide monthly progress payments for all completed werk in accordance with the bid pricing schedule. Monthly
payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor recalves payment from Owner
for our completed work. Delinquent payments will be subjact to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to he no greater than the percentage retalned by the Owner on its payments to
the Contractor. If Owrier reduces the retalnage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainagé percentage oh payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion
of BC Rentals, Inc. work, Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

. J,L!.I" CES JTIUSE

BC Rentals, Inc. reguires a written contract, purchase order or signed quote prior to the start of work.
Any l"equfred Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans 8 Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, Including but not limited to; altered phasing or staging, desigh
changes, modified layaut resulting from plan errors or inaccurate deslgns, will require payment for additional work to be made ta

BC Rentals, Inc. 3t an amount agreed upon prier to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established In the bid pricing
schedule, or a combination thereef; whichever method results in a higher overall paymaent,



BC Rentals, Inc. 1s not responsible for delays caused by and or resulting from activitles or non activitles of athers, including but not
not limited to, owner, contractar, vendors, suppilers, other subcontractors and other factors not in direct contral of BC Rentals, Inc.
For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays :re:auseﬂbvmwnerlngm:y BC Rentals,
Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Daflars, and Umbrella
Liability up ta Five Million Dollars, Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (l.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. if any of BC Rentals, Inc.
work will be a contralling speration on the critical path of this project, BC Rentals, inc. must be notifled in writing prior to execution
of the Subeontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
walvattm:ommfsdﬂnmmhqmd:tedcbmﬁmnacnmls. Ine. for this work,

Mdlangesmmeoﬁz‘llﬂsmpeufmrltbrprnposedutraworkrnuslbedlrmedbvm!mnrammwﬁﬁngmrmncnemls,lm.
performing this work.

For the purpose nfdﬂsiuhcmaﬂmwﬂﬁanune{i)mwe-hisoansidmwbe:aperlodofoonuuuﬂwelght{slhnurdaysofconmus
waork, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our ouwn
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must recelve a letter of intent to award us the subcontract no fater than (30) calendar days after bid date or this
Subcontract Quotation bacomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action will nullify this propasal.

Submitted by: Trevor Couch, Estimator
P:(714) 974-1190 F:(714) 974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements '

Slgnature Print Name:

Company: . 4 Pasition;
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Full Traffic Maintenance, Inc.
217 LEWIS COURT

CORONA, CA. 92882
951-520-9990 95/1-520-9980 fax

e}

YUOTE
SHEET

To Estimator:
Project: 12-0M3504
Date: 10/17/2016

CS-1, SC-1 & THQ-1

(Construction Area|Signs Only-For PCMS See Rental Sheet Attached)

LUMP SUM § 46,611.00
(Includes posts and install)

removal of overhead signs.

Note: This quote does not include maintenance, chang¢ of dates,
relocation or replacement of signs. All signs and post become
property of Full Traffic Maintenance Inc. upon completion of job.
Full Traffic Maintenance Inc. excludes ALL installation and

'TF REQUIRED:

TYPE 1 PROJECT FUNDING SIGN

$1,33D.03 EACH

TYPE 2 PROJECT FUNDING SIGN

$2,284.57 EACH
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FULL TRAFFIC MAINTENANCE, INC. Mo

State License #780910 (A-C31) - DBE/MBE/SB — DIR #1008005561 =Y. Bureau.

E-mail fulitralficflsbealobal.nel i

TRAFFIC CONTROL
SUB-CONTRACTOR QUOTATION
Attn: Estimator
Project: 12-0M3504 Date: October 17, 2016
Prices are good from7/1/16-6/30/17

Item D&stiption Amount
Option 1 One lane, one direction, two-man crew one mile only $ 1536.57
Option 3 Any add’! closures (i.e. Flip flops, opposite direction) w/ [same crew $ 768.28
Option 4 For eabh additional lane add $ 118.77
Option 5 For eath addifional mile add $ 118.77
Option 6 On ramp closure w/lane closure 1-3 ramps add $ 118.77
Option 9 City street lane closure/detour 3 ; $ 1536.57
Option 10 Ramp closure, 1- 4 ramps ' $ 1536.57
Opticn 11 Shoulc}er closures $ 1536.57
Option V Attenmiator truck w/driver 8-hour shift. Plus $.65 a mile $ 1162.16
Option 1(a) Tw crew flagging for 8-hour shift $ 1536.57
Option 1(b) Half day price lane two-man crew under 4 hours. $1106.32

We need one hour set up time and one hour pick up fime. Please provide 10 working day$’ notice before job begins.
If this project requires portable transverse rumble strips, please contact our office for quotre the rates listed above are the
standard rates and does not includem rumble strips.

Additional provisions:

Shift prices are for eight (8) hours. Overtime will be billed at $112.86 per pets@-hour.

Multiply rates by 1.5 for and 2 for Sundays and Holidays and after|12 hours of work will be billed at
$150.46.

F.TM. is signatory with the union and certified with the State.

Payment is due within thirty days from invoice date 1.5% Monthly Finance Chirge after 30 days.
No retention for traffic control.
If required additional equip (i.e. Changeable Message Sign, Attenuator Ttuck) to be provided by F.T.M. for
an additional charge.
Prime Contractor is responsible to obtain all permits required from Cities involyed.
Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
Additional 3 % percent incre#sm added every year on June 30%. This proposal will become part of any contract.

If Special wording insurance is needed the amount to be paid by Contractor glong with Waivers of Subrogation
Insurance the % of payroll will be charged to contractor. If notary serviceq are required, Prime Contractor is
responsible for those charges.
K. If equipment is rented for sef up only, contractor is responsible for closure and equipment until FTM picks it up.
L. . Nowork will be performed until this proposal is signed and faxed/mailed tp our Corona office.

If you need 2 bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

“-mo Hmun W

Sammy Salgado Signature of Acceptgnce
Full Traffic Maintenance, Inc.

237 Lewis Court, Corona, CA 92882
Office:  (951) 520-9990 Title
Fax: (951) 520-9980
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FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED
217 Lewis Court, Corona CA 92882
Phonel(951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator Date: October 17, 2016

*|jght Tower Rental $85!00 per day - $255.00 per week - $765.({0 per month

*Solar Arrow Board Rental $30.00 per day - $130.00 per week - [$400.00 per
month

*Changeable Message Silgn Rental $85.00 per day - $340.00 per week - $915.00
per month )

*|mpact Attenuator Vehlcle Rental $265.00 per day - $1040.00 per week -
$2890.00 per month (mileage fee of $.50 per mile— portal to pgrtal)

*Traffic Truck Vehicle Rental $265.00 per day - $1040.00 per week - $2890.00 per
month {mileage fee of $!50 per mile — portal to portal)

* All equipment rentals are subject to a delivery and pick up ch+rge
* All rentals and materizl are subject to availability

* 5ep second sheet for price on sales items

Submitted by: Sammy Salgado Date:

Company: Accepted by:
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|
Ciizrl;: Wc‘:g;;fatz ! Website: www.ftminc.net
Office: 951.520.9990 ; Emaﬂ:M%oﬁc@sbcg!abaLmt
Fax: 951.520.99809 |

CRASH BARRELS ‘ #200,400, 700, & 195.00 ea

i 1400 & 2100
CHANNELIZERS \ 36" $ 16.10 ea

a
BUTYL PADS (8X8) i § 210 ea
REFLECTIVE ROLL UP SIGNS } 48"X48" $ 9530 ea
REFLECTIVE LEFT PATCH ] § 1850 ea
STAY & BRACKET ! 48" $ 17.30 ea
SPRING STAND $ 117.30 ea
TYPE | BARRICADE | $ 2230 ea
TYPE Il BARRICADE $§ 2550 ea
TYPE Il BARRICADE W/FEET $ 86.90 ea
ANSI CLASS Il VEST $  12.50 ea|(add $3.00 for each X after 2X1)
ANSI CLASS Ill VEST | $  16.35 ea](add $3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS l $  16.00 ea](add $3.00 for each X after 2XL)
ANS| REFLECTIVE WATER PROOF PAN:TS $ 1950 eal(add $3.00 for each X after 2X1)
ANSI CLASS Il PARKA || § 3825 ea)(edd$3.00 for each Xafter 2X1)
28” 10LB 6/4 CONE (FREEWAY) i $  16.10 ea)
28" 7LB 6/4 CONE 5 $ 1350 ea
DELINEATOR W/12LB BASE : $ 1615 eal
CUSTOM ALUMIUM SIGNS CALL FOR QUOTE |

*ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO Avmu.fnmuw




3 sy,

CAL IFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC,

29 BRISAFRESCA
R, SANTA MARGARITA, CA 92688

Owner: SAMURL SALGADO
Business Siructure: CORPORATION

This certifieate acknowledges that said firm is approved by the California Unified Certification Program (CUCP

) a6 a Disadvantaged Business Enterprise (DBE) ns defined by
{he U.S, Department of Transportation (DOT) CFR 49 Part 26, a way he amended, for the following NAICS codes;

NAICS Codefs) * Indientes primary NAYCS code
* 561990 All Other Supporl Services

Licenses

A General ﬁxlgitlcoring Contractor

CERTIFYING AGENCY; UCP Fitm Numbar : 35742
CITY OF LOS ANGELES s A7
1149 SOUTH BROADWAY §TREET o e 0 R
LOS ANGELES, CA 90015 0000 7L d W St R

July 18, 2008

(213) 847-1922 CUCP OFFICER




Back To Query Form

i
i

1

Unified Certification Program

Wed May 04 14:06:5% PDT 2016

Search Returned 1 Recor;!s

Query Criteria ]
Firm ID: 35742 i
Licenses: A General Engineering Contractor
Firm Type: DBE
Firm ID 35742
Firm/DBA Name FULL TRAFFIC MAINTENANCE, INC.
Address Line1 217 LEWIS COURT
Address Line2 ?
City CORONA
State CA ;
Zip Code1 92882 |
Zip Code2 _
Malling Address Line1 ;
Mailing Address Line2 ;
Mailing City :
Mailing State '
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE .
EMail sammysalgado@sbcglobal.net
Contact Name SAMUEL J. SALGADO
Area Code {951) °
Phone Number 520-8990 -
Alt Area Code {} :
At Phone Number ‘
Fax Area Code {951)
Fax Phone Number 520-9980 |
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 115 12;
DBE NAICS 561990;

i
ACDBE NAICS

00612 SAFETY SUPPLIER; C0800 Traffic Striping, Marking and Trafig Control Materials Supplier; G1200
Work Codes CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; £5601 SIGN STRUCTURE: C5620
ROADSIDE|SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLI.:ﬂuNATION;
Licenses A GenerallEngineering Contractor; C31 Construction Zone Traffic Contiol Cantractor; C61 Limited Specialty
Contracior; D42 Sign Instaliation;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

hittp:faww.dot.ca.goviucp/QuerySubmit.do

Back ToiQuery Form




ELECTRIE, ING. (L,V

Lic # 822450, C10
PROJECT QUOTATION

Project Deseription: __ Rte 405 - Sand Canyon to Jamboree
12-0M-3504

Owner/Contact: Caltraps

Bid Date: 10-19-16 2pm

“**REVISED***

181 Maintain Existing TMS Elements 1 Ls $9,600.00 9,600,00
182  Sign limination System 1 Ls $12,200.00 12,200,00
183 Temporary Lighting System 1 Ls $57,000,00 57,000,00
184 Modify Existing Electrical System 1 Ls  $1,526034.00  1,526,034.00

Grand Total § 1,604,834.00

EXCLUSIONS: Bond, sutvey, permits and fees, inspection fees, engineering fees, utility focs,
Cal Trans Inspection and fees, traffic control, traffic control plan, signage, striping,
conduit & encasement removal,

Prepared by: James A. Varnes

4938 E. La Palma Ave. Anaheim, CA 92807 - Tel (714) 693-4837, Fax (714)693-4838
DIR Registration # 1000000350



Page 2 of 3 10/19/2016 11:14 AM

To: 8095978635@rcfax.con Fax: +19085978635

Fax: (851) 352-2488

From: Erwin Mendoza

We are a Union Contractor. Union Labor and Operators.

Page 1of2

: m Mailing Address: Maln Office Information: LA Metro SBE Cert #5730
ais | HIGH-LIGHT P.O. Box 7339 Phone: (951) 352-0646 License #806885 A, C-10
ELECTRIC Riverside, CA 925613 Main Fax:  (951) 352-2498 DIR Regstration #1000002760
EMAIL: ESTIMATINGEMLEINCUSA.COM
Name of Project: RTE 405 AND SAND CANYON
Contract/Project No.: 12-0M3504
Addendums{s) Noted: 1,2,3 Bid Date: 10.18.186 Bid Time: 2PM Quote Revislon No.: 0
Item # Bid Item Description Unit Qty Unit Price Extension Price
181 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION LS 1 $5,UDU.00 55,000.00
182 SIGN ILLUMIANTION LS 1 $9,000.00 $9,000.00
183 TEMPORARY LIGHTING SYSTEM LS 1 540,000.00 $40,000.00
184 MODIFY EXISTING ELECTRICAL SYSTEM LS 1 $1,514,888.00 $1,514,888.00
187 MOBILIZATION LS 1 5100,003.00 $100, 000.00
GRAND TOTAL $1,668,888.00

*** CT DBE CERTIFICATION #28842 * **

Estimator: ERWIN

Phone Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



Page 3 of 3 10/18/2016 11:14 AM

To: 9085978635@rcfax.con Fax: +19095978635

Fax: (951) 352-2498

From: Erwin Mendoza

We are a Unlon Contractor. Unlon Labor and Operators. . Page 20of2

ELEC’{‘R]CM Riverside, CA 92513 Main Fax:  (951) 352-2408 DIR Regstration #1000002760
EMAIL: ESTIMATINGGHLEINCUSA.COM

' Mailing Address: Main Office Information: LA Metro SBE Cert #5730
@ %I l'ﬂEHTLRSHT P.O. Box 7339 Phone: (951) 352-0646 License #806335 A, C-10

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration,

Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations /PCC or AC Surface, Clearing and Grubbing,
Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological /Rock/Dewatering Scopes of Work, SWPPP/BMP Work, sand blasting,
Protection of Existing, Block-Outs, Temp Work, Falsework Lighting, Railroad /Pullution /Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program

2 Bonding Is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal

A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis” required including cost by the Contractor.

Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long- Lead Items upon receipt of invoices from HLE as
"Materials on Hand": Poles Assemblies, Controllers /Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.

If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor’s yard at no cost under the care of the Contractor.

All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees

Extended Home Office Overhead: Contractor shall pay HLE $500.00 per day the project completion date s extended

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

HLE bid and accounted for only 10 move-Ins for the project, Contractor shall compensate HLE $3,750.00 per each additional move In that HLE incurs. A move-in shall be counted
where HLE does not work on the Project for 3 or more consecutive working days for any cause.

Add $4,500,00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)

Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required,

All work shall be scheduled In a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

Awmwgmumm&wmu

SECTION D - PAYMENT PROVISIONS:

3 Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

2 Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1 CURRENT ESTIMATED LEAD-TIME FOR FIBER OPTIC MATERIALS FOR TEMPORARY IS APPROXIMATELY 4-6 WEEKS AFTER SUBMITTAL AND CEM-3101 APPROVALS

2 CURRENT ESTIAMTED LEAD-TIME FOR OTHER MATERIALS UNRELATED TO TEMPORARY IS APPROXIMATELY 10-12 WEEKS AFTER SUBMITTAL AND CEM-3101 APPROVALS
3

4

5

Proposal Disclaimer:

The proposal Is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever Is later. Subject to re-guote after.
* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The longuage and terms used in this exhibit supersede any conflicting terms in the Subcontroct

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.
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FAX TRANSMITTAL
COVER PAGE

DRILL TECH DRILLING AND SHORING, INC.

MAIN OFFICE: $0. CALIFORNIA OFFICE:

2200 Wymore Way 355 Sheridan Street Suite]17.

ANTIQOCH CA, 94509-8518 CORONA, CA 92880

PHONE: 025/278-2060 PHONE: 951-277-9700

FAX: 925/978-2063 FAX: 951-277-9701

pate: 10/19./16

10: FST, DEPT- LOCINDA MEORANG FroM: _ ZACH
(Attention)

FLATIRON WEST, TNC DRILL TECH DRILLING & SHORING
Company) ;
904 - 54T BLAS S

(Fax No.) Fax: 951-277-9701

suiEcT:  RTE Y05 WIDENTNG SAND (ANYION T COLVEQ
CT_CONTRACT % 11-oM5504

INSTRUCTIONS: _(ROUND ANCHOR , Sori WATL, SHOTCRETE
B0 PIoROSAL — eNIseD

JoB # LOCATION:

CONTRACT #

TOTAL PAGES TRANSMITTED INCLUDING COVER PAGE Z’
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Project: Rte 405 Widening Sand Canyon to Culver - 12-0M3504

ey

Page 2 of 5
B, PRICING
[Bid ftem Bid ltem ftem Ttem Jtem Unit Bid ttem
Number pDesgeription Quantity | Unit Price Total Price
1?1%“" Mobilization 1 s |s 1250000]% 1250000
109 Ground Anchor (suhhoﬁzontal) 27 LF $  2,300.00 $ 62,100.00
110 Soll Nall 1860 EA ] 26.00| 50,960.00
TOTAL: $ 125.560.00
ALTERNATE ADDITIONS:
96 cY $ 510001 % 48,450.00
121(F) Shoterete
Furnish and Place Geocomposite Drainage 1 LS § 3,80000]8% 3,800.00
Reinforoing Steel (Ret. Wall) - SN Portion 7 6.200,00 6.200.00
119(F) | Place (ONLY) Rebar Furnishad by Others ! S $ ! $
Entire Package with Alternates GRAND TOTAL: $ 184,010.00

NOTE: 1.DTDS will install the Geocomposite Drain & Weeps as an addition to the soil nail and ground anchor scope even if nol

placing shotcrete.
2, DTDS will install

C. ADDENDA NOTED; 1,2.3

reinforcing steel if given shotcrets scope of work.

10 USIONS:

1. We havebasedmuesﬁmateuponﬂmmtmctplms and
335 and the “Geotechnical design repoft for RW No. 335"
The following items aro to be provided or furnished by others at no cost to DTDS:
Safe, level, firm, non-restrictive access
trucks, and materials delivery and handling at
drilled holc).

Drilling through, handling,
discretion.

Drilling throngh and

D. 5B

2.

sach soil najl and shoterete

Secure, adequate, on site staging and storage arca for
development and restoration of laydown arcas. Space
each wall.

Closts of construction permits and bonds if required.
00th plans, contract permits, city license, easements, all inspections & inspectors
testing of materjals, third-party testing, and reporting to authorities, ’
Al overtime costs for inspection and inspectors.

All construction and pertnanent easements including any costs for obtaming casements
All survey, offsets, layout, alignment, elevations, and grades of soil nails, ground anchors,

removal of cobbles and boulders (none indicated in Jog of test boring).
Removal of drill spoils/fluids from anchor location including interim handling to stockpile and disposal.
equipment, conmex container, tooling, and materials including
for materials needed af each wall location

specifications as well as the log of test boring performed at RW
dated 2/10/16 performed by CalTrans.

and work area as determined by DTDS for our equipment and crew, concrete
location (20 ft wide min. at 3 ft below

and removal of buried man-made objects. DTDS may perform as EXTRA WORK at our

to be provided at

QA/QC and Speeial inspection,

shotorote, and weepholes.

Survey to include offiet stakes with all information at 25 foct on center and at grade breaks and angle poi
ilu;-vujjyil amli/or monitoring of soil nail wall and existing facilities prior to, during and after cons::cgﬂzgo
ity location, relocation, support or removal (underground & overhead) in;:ludin i it
Il u g pot-holing. All
within 5 feet of drilled hole are to be pot-holed by others. DTDS will obtain a USA tiuk];t for oht?rg work.uuhues
All location, relocation, support, and removal of existing facilitics. Protection of existing facilities.



10/18/2016 12:27 FAX 714 744 9415

Alcorn Fence Company

go001/0001

ALCORN FENCE COMPANY W
1208 West Struck Ave, Orange, CA. 92867
(714) 744-8447  FAX (714) 744-9415
DIR # 1000001986

ATTENTION: Esitmating Dept.
FAX#
Plans & Spacs: ves [x] No 3 Bondsble; ves[x] w7}
Installed: Yes [X] No I Rate: -75 of 1% (24 Month Term)
Tax Included: ves [x] No | DBE/WBE; ves[ '] No [X]
Union: Yes [x] i Addendur:  1-3 Noted

Alcomn Fence Company Is signatory to Laborers, Op-lﬁngaulmoumucmm
Masons unlons.

ITEM . DESCRIPTION QUANTITY UM UNIT PRICE AMOUNT
PAR-27 |TREATED WOOD WASTE (GUARDRAIL POSTS ONLY) 66425 LB! $0.09 $5,978.25
28 |REMOVE GUARDRAIL 1640 |[LF $8.76 $14,350.00
151 °© |GUARD RAILING DELINEATOR 250 EA $16.85 $4,212.50
163 |MIDWEST GUARDRAIL SYSTEM (WOOD POSTS) 580 LF $33.50 $19,430.00
155 (F) |CABLE RAILING 896 LF $17.70 $12,319.20
156 |TRANSITION RAILING (TYPE WB-31) 2 LF $3,850,00 §7,700.00
157 |END ANCHOR ASSEMBLY (TYPE SFT) ] EA $724.00 $6,516.00
"158 |ALTERNATIVE FLARED TERMINAL SYSTEM 10 EA1 $3,300.00 $33,000.00
159 |ALTERNATIVE BURIED END TERMINAL SYSTEM 1 EA| $1,410.00 $1,410.00
*“*PLEASE SEE EXCLUSIONS BELOW** TOTAL| $104,915.85
Price good for 45 days from tha date an this bid. Bid contingent upan approval of sursty company on all bonded projscts.
after 24 months.
Exclusions: Structural Calcs and Engineering Grading and Layout
Surveying and Staking Removal & Disposal of Spolls from Job Site Bond Premium (0.76%) & Bond Overruns
Clearing and Grubbing Wolding Inspections & Procedures Location of Private Underground Utilities
Patching and Restoration Permits, Shop Inspections Concrete Sawing or Coring
Traffic Control Asphalt Patching Jobsite Security
Damage to Underground Utllities Guardrail Maintenance Anchor Block for WB-31
not properly located by others Vepgetation Control

| Alcom shall nofify Uinderground Service Alert forty-aight (48) business hours prior to any excavation, However, Alcorn shall not be responsible for damage to underground faciiities not
Mmmdmmmmmmmmm by forces olher than Aleorn.

paid.

Acceptad:

This proposal, when signed by the purchase and accepted by Alcomn Fence Company becomes a contract and Is
not subject to cancsllation. Terms: Nat 30 days. if payment Is not made as herein | purchasesr
agress to pay all costs of callaction, mmmhmmmmnuwmumw

Signed

Print Name Title




10-19-"16 12:18 FROM- ace fence co. 16263337843 T-837 P0O0OT/0001 F-748

ACE FENCE COMPANY o
727 GLENDORA AVENUE, LA PUENTE, CA 91744 fqy
PHONE (6265) 333-0727 * FAX (626) 333-7843
»\ CERTIFIED AS DBE/SBE/MBEWBE FIRM, UNION GOMPANY, LACMTA Pre-Qualified to Bid

“ Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer”

FAX QUOTE
TO :_General Contractors ATTN  _: Estimator
FAX # : DATE : 10/18/16
FROM :_Michael Abanilla PAGES _: 1
PROJECT : Extd 2nd Aux Ln on SB 405, Repl Exist K-Rail to Type 60/60C Conc Barr (Contract No. 12-0M3504)

From 0.3 Mile South of Sand Canyon Avenue Qvercrossing 1o 0.4 Mile South of Jamboree Road Overcrossing,
In Irvine, In Orange Co., CA
BID DATE : 10/1916 2:00 P.M.

SPECS  : per2010 CALTRANS Plans & Specs : ADDENDUM: 1,283
ITEM DESCRIPTION Unit Qty Unit Price Amount
Proposal as follows:

27 TREATED WOOD WASTE (PARTIAL) LB 66425 $ 024 $ 15,942.00
28 REMOVE GUARDRAIL LF 1640 $ 1050 $ 17,220.00
151 GUARD RAILING DELINEATOR EA 250 % 30.00 § 7.500.00
153 MIDWEST GUARDRAIL SYSTEM (WQOD POST) LF 580 § 4325 $ 25,085.00
166 CABLE RAILING LF 696 $ 2050 $ 14,268.00
156 TRANSITION RAILING (TYPE WB-31) EA 2 $ 387500 $ 7,750.00
157 END ANCHOR ASSEMBLY (TYPE SFT) EA 9 $ 875.00 § 7.875.00
158 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 $ 260000 $ 26,000.00
159 ALTERNATIVE BURIED END TERMINAL SYSTEM EA 1 $ 230000 § ' 2,300.00

TOTAL BID AMOUNT: $____123.940.00

ITEM # 155 - WE'LL PROVIDE POST POCKETS BUT LAY-QUT, INSTALL PLUMB & CLEAN BY OTHERS.
ITEM # 156 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

* ¥ * »

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS,. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.
EXCLUDE: STAINING & PAINTING; CONCRETE BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS: GROUT / VEGETATION CONTROL; RE-BAR;
DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED 8Y OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE;

HAULING OF SPOILS (spoils from oyr excavation are to be scattered in the immediate viginity of our work, relocation of spolls will be considered a change order)
INSURANGE; GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - § 1,000,000,

OCIP / CCIP PROJECTS - WC's PREMIUMS ALAEADY DEDUCTED. ADDITIONAL INSURANGE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004082 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 12-0M3504 quote.xls



MARINA -

Still Growing ——
landscape construction
landscape maintenanca
landscape archilecture
o

k. .RINA LANDSCAPE, INC. Project: CT 12-0M3504
3707 W. Garden Grove Blvd., Orange, CA 92868 Location: IRVINE
From: John Gutierrez Bid Date: 10/19/2016
(714) 267 6475 Mobile Bid Time: 2:00 PM
(714) 704 0420 Direct
ltem  Description Quantity UM Unit Cost Total
BASE BID
29 REMOVE IRRIGATION FACILITY 1 LS $11,300.00 $ 11,300.00
44 SALVAGE IRRIGATION FACILITY 1 LS $ 2,300.00 $ 2,300.00
62 SOIL AMENDMENT 100 CcY $ 2450 $ 2,450.00
RELOCATE IRRIGATION CONTROLLER CABINET 1 EA $ 120000 $ 1,200.00
64 SLOW-RELEASE FERTILIZER 1,250 LB $ 235 § 2,937.50
65 PLANT (GROUP H) 69,200 EA $ 044 $ 30,448.00
66 PLANT (GROUP K) 52 EA $ 277 8 144.04
67 PLANT (GROUP A) 4,610 EA $ 480 $ 22,128.00
68 PLANT (GROUP U) 74 EA $ 11200 §$ 8,288.00
69 MAINTAIN EXISTING PLANTED AREAS 1 LS $62,000.00 $ 62,000.00
70 PLANT ESTABLISHMENT WORK 1 LS $81,500.00 $ 81,500.00
71 WOOD MULCH 1,980 CcY $ 57.00 $112,860.00
! CHECK AND TEST EXISTING IRRIGATION FACILITIES 1 LS $ 260000 $ 2,600.00
73 OPERATE EXISTING IRRIGATION FACILITIES 1 LS $ 8,00000 $ 8,000.00
74 CONTROL AND NEUTRAL CONDUCTORS 1 LS $53,200.00 $ 53,200.00
75 2" REMOTE CONTROL VALVE 110 EA $ 460.00 $ 50,600.00
76 TWO-WIRE IRRIGATION CONTROLLER 2 EA $10,400.00 $ 20,800.00
77 VALVE DECODER FOR TWO-WIRE CONTROLLER 130 EA $ 141.00 $ 18,330.00
78 TREE WELL SPRINKLER ASSEMBLY 240 EA $ 28.00 $ 6,720.00
79 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) 330 EA $ 3400 $ 11,220.00
80 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) 160 EA $ 8350 $ 13,360.00
81 RISER SPRINKLER ASSEMBLY 35 EA $ 2100 $ 735.00
82 POP-UP SPRINKLER ASSEMBLY 2 EA $ 3100 $§ 62.00
83 DRIP VALVE ASSEMBLY 21 EA $ 63700 $ 13,377.00
84 4" GATE VALVE 1 EA $ 95000 § 950.00
E‘FE; 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 2,430 LF $ 330 $ 8,019.00
86(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 9,720 LF $ 340 $ 33,048.00
87(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 4,440 LF $ 330 $ 14,652.00
88(F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 2,990 LF $ 375 § 1121250
89(F) 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 8,240 LF $ 400 $ 32,960.00
90(F) 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 3,770 LF $ 500 $ 18,850.00
°7F) 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 8,500 LF $ 825 $ 70,125.00
v—F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (CONDUIT) 20,600 LF $ 190 § 39,140.00
93 BALL VALVE 33 EA $ 50000 $ 16,500.00
94 PVC PIPE CONDUIT (SLEEVE) 120 LF $ 1400 $ 1,680.00

DSCAPE, INC.

MARINA LAN
3707 W. Garden Grove Blvd. - Orange, CA 92868 p 714.939.6600 f 714.935.1

IN
199 w marinaco.com -« License #492862, A, B, C27,C36,D49
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MARINA

Still Growing ——
landscape oonstruction
landscape maintanance

) qud:; :kr:ll'msnure
' :::gn bulld
ltem Description Quantity UM Unit Cost Total
95 _?_'['_1 ?é)K?RUGATED STEEL PIPE CONDUIT (.064" 20 LF $ 13800 $ 2,760.00
96 ?’:—1 %)K?RUGATED STEEL PIPE CONDUIT (.064" 250 LF $ 65.00 $ 16,250.00
97 1 1/4" WELDED STEEL PIPE CONDUIT 510 LF $ 56.00 $ 28,560.00
TOTAL BASE BID $ 831,266.04
ADD OPTIONS TO BASE BID
17 m%&)RMY HYDRAULIC MULCH (BONDED FIBER 28600 SQYD $ 0569 $ 16,273.40
18 TEMPORARY DRAINAGE INLET PROTECTION 33 EA $ 19000 $ 6,270.00
19 TEMPORARY FIBER ROLL 8,240 L $ 246 $ 20,270.40
20 TEMPORARY GRAVEL BAG BERM 7,600 L= $ 320 $ 24,320.00
21 TEMPORARY CONSTRUCTION ENTRANCE 6 EA $ 3,070.00 $ 18,420.00
(Note: Price does not include steel plates.)
98 FS%)F%!?N CONTROL (BONDED FIBER MATRIX) 46,100 SOFT $ 0073 & 336530
SUBTOTAL ADD OPTIONS TO BASE BID $ 88,919.10

INA LANDSCAPI

INC.

MARI
3707 W. Garden Grove Blvd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, C36, D49
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MARINA -
i N (TN -

|andscape construction
' landscape maintenance

landscape architecture

arosion control

design build

Project: CT 12-0M3504, IRVINE
Bid Date: 10/19/2016 Bid Time: 2:00 PM

'!'.Fhe following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications

Architect: Marina Construction Template
Sheets: 1SS-1 thru IP12;
Dated: 06/27/2016
Spec. Sect.: Landscape (20)

Wage: Federal Addenda: 1,2&3 ()
Marina does not (unless if checked ) include Project Labor Agrelement (PLA) or Project Stabilization Agreement (PSA) in this
roposal.
SEE ATI'ACIE[’EDPEISD BREAKDOWN
ualifications:

e Site to be received in a clean, weed free condition. No import, export of soils or topsoil. All areas are to be received at +/-.10" of finish
grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be
received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.

e This bid is based on trenching with a trencher in a conventional manner.

Our work includes two move-ins. Any additional moves shall be billed at a minimum of $ 750.00 each.

e All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of paving or
hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or
boxed plant material.

e This proposal is based on agreed upon schedule. Working 8 hours based on normal working days, Monday thru Friday.

e Plant materials subject to availability.

Exclusions:

Demolition, removals, clearing, grubbing, roadside clearing, and/or digging, excavation, trenching of hard dig materials.

All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.

Permits, testing/auditing/inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.

Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, de-watering, waterproofing, concrete, masonry,

fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P.,

lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.

This proposal excludes maintenance, removal, or disposal of all erosion control.

Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.

e Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or
anything beyond our confrol.

e DBE percentage.

e Saw Cutting removal and replacement of Slope Paving SB Sta #336 for 8" CSP by others.

e Tree removal and clearing and grubbing of areas.

The intent of this %roposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work
with other applicable trades as required.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to
the contract). Bond's will be supplied on Berkle¥ Surety form. This proposal is based on AGC Subcontract Agreement, if accepted, it will be
part of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct
DIR Registration Number: 1000000079

MARINA LANDSCAPE, INC. Page 1 of 3
3707 W. Garden Grove Blvd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, C36, D49



Diversified Landscape Co.

21730 Bundy Canyon Road Phone: 951-245-1686
Wildomar, CA 92595 Fax: 800-783-4197
DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249
To: Flatiron West, Inc. Contact: Estimating OC/LA
Address: 7911 Pine Avenue Phone: (909) 597-8413
Chino, CA 91708 Fax: (909) 597-8635
Project Name: 12-0M3504 (Revision 2) Bid Number: 3082
Project Location:  Route 405, Irvine, CA Bid Date: 10/19/2016
Addendum #: 3 '
|Line # Item Description Estimated Quantity Unit Unit Price Total Price|
DBE
=29 Remove Existing Irrigation Fadility 1.00 LS $27,800.00 $27,800.00
o 44 Salvage Irrigation Facility 1.00 LS $2,500.00 $2,500.00
+ 63 Relocate Irrigation Controller Cabinet 1.00 LS $1,720.00 $1,720.00
2 72 Check And Test Existing Irrigation Facilities 1.00 LS $11,200.00 $11,200.00
073 Operate Existing Irrigation Facilities 1.00 LS $17,800.00 $17,800.00
074 Control and Neutral Conductors 1.00 LS $40,900.00 $40,900.00
«75 2" Remote Control Valve 110.00 EACH $550.00 $60,500.00
76 Two-Wire Irrigation Controller 2.00 EACH $11,500.00 $23,000.00
W77 Valve Decoder For Two-Wire Controller 130.00 EACH $130.00 $16,900.00
w78 Tree Well Sprinkler Assembly 240.00 EACH $31.20 $7,488.00
279 Riser Sprinkler Assembly (Gear Driven) 330.00 EACH $41.50 $13,695.00
~80 Pop-up Sprinkler Assembly (Gear Driven) 160.00 EACH $82.40 $13,184.00
« 81 Riser Sprinkler Assembly 35.00 EACH $41.50 $1,452.50
282 Pop-up Sprinkler Assembly 2.00 EACH $100.00 $200.00
=83 Drip Valve Assembly 21.00 EACH $980.00 $20,580.00
.84 4" Gate Valve 1.00 EACH $1,120.00 $1,120.00
+85 (F)  3/4" Plastic Pipe (Schedule 40) (Supply Line) 2,430.00 LF $3.65 $8,869.50
«86 (F) 1" Plastic Pipe (Schedule 40) (Supply Line) 9,720.00 LF $3.85 $37,422.00
787 (F) 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) 4,440.00 LF $4.05 $17,982.00
188 (F) 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) 2,990.00 LF $4.25 $12,707.50
v89 (F) 2" Plastic Pipe (Schedule 40) (Supply Line) 8,240.00 LF $4.60 $37,904.00
490 (F) 3" Plastic Pipe (Class 315) (Supply Line) 3,770.00 LF $11.00 $41,470.00
3 91 (F) 4" Plastic Pipe (Class 315)(Supply Line) 8,500.00 LF $14.00 $119,000.00
* 92 1 1/4" Plastic Pipe (Schedule 40) (Conduit) 20,600.00 LF $3.65 $75,190.00
293 Ball Valve 33.00 EACH $800.00 $26,400.00
804 PVC Pipe Conduit (Sleeve) 120.00 LF $40.20 $4,824.00
805 6" Corrugated Steel Pipe Conduit 20.00 LF $47.30 $946.00
* 96 8" Corrugated Steel Pipe Conduit 250.00 LF $49.70 $12,425.00
397 1-1/4" Welded Steel Pipe Conduit 510.00 LF $170.00 $86,700.00
187 Mobilization 1.00 LS $23,900.00 $23,900.00
Total Price for above DBE Items: $765,779.50
Non-DBE
17 Temporary Hydraulic Mulch (Bonded Fiber Matrix) 28,600.00 SY $0.69 $19,734.00
62 Soil Amendment 100.00 CY $48.70 $4,870.00
64 Slow-Release Fertilizer 1,250.00 LB $2.60 $3,250.00
65 Plant (Group H) 69,200.00 EACH $0.44 $30,448.00
66 Plant (Group K) 52.00 EACH $350.00 $18,200.00
67 Plant (Group A) 4,610.00 EACH $12.90 $59,469.00
68 Plant (Group U) 74.00 EACH $160.00 $11,840.00
69 Maintain Existing Planted Areas 1.00 LS $78,500.00 $78,500.00
70 Plant Establishment 1.00 LS $71,000.00 $71,000.00
71 Wood Mulch 1,980.00 CY $60.90 $120,582.00
98 Erosion Control (Bonded Fiber Matrix) 46,100.00 SF $0.15 $6,915.00

10/19/2016 11:10:56 AM
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Notes:

Total Price for above Non-DBE Items: $424,808.00

Total Bid Price: $1,190,587.50

« The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

« Night work is excluded.
* Import or export of soil is excluded.

* Water meters, point of connection, cost of water and hot taps are excluded.

* Electrical is excluded except for final hookup to controller.
* All dear & grub is excluded.
* Cut, cap, patch and removal of concrete or asphalt is excluded.

« Check & test to be first order of work after construction signs go up.

* Traffic control is excluded.
* Maintenance of temporary erosion control is excluded.

* Removal of temporary erosion control is excluded.
« Weed or debris removal prior to plant establishment is excluded.

* Retention to be held at the same rate as Owner to Contractor.
* Pipe and wire to be installed prior to paving or hardscape.

* Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
« 105 working day(s) required and includes 2 move-in(s). Additional move-ins=$500 each.

« Semi-truck access is required within 200 feet for mulch work.

* Staging area and water supply is required at jobsite for mulch or compost work.
* Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.

Hydroseed truck access is required.

» Mobilization to be paid evenly (50/50) over first two progress payments.

All of the notes above to be made part of contract.
Proposal good for 60 days.

* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
« We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

« Revision 1: Add item 80, and 88.
+ Revision 2: Add item 44.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and
are hereby accepted.

Buyer:

Signature:

Date of Acceptance:

CONFIRMED:
Diversified Landscape Co.

Authorized Signature:

Estimator: Daniel Cano
(951) 245-1686 estimating@diversifiedlandscape.com

10/19/2016 11:10:56 AM
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Log ANGELES DISTRICT

12200 Blnomﬂeld Avax
Santa Fa Spﬂrigs C’A
90870-0150"
= _ 862] 92541 ¥y
T - Fex [562] 864:8970
GRIFFITH Lol iy
COMPANY - g
To: Flatiron Construction Corp. Contact:
Address: San Marcos, CA Phone: 760-916-9100
' Fax: 760-471-4860
Project Name: Caltrans- 12-0M3504- Extend 2nd Aux Lane On SB 405 Bid Number:
Project Location: ) Bid Date: 10/19/2016
IIbem # Item Description Estimated Quantity Unit Unit Price Total Prlcel
143 MINOR CONCRETE (GUTTER) (LF) 314.00 LF $38.00 $11,932.00
144 DETECTABLE WARNING SURFACE 36.00 SF $53.00 $1,908.00
145 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 18.00 CY $585.00 $10,530.00
146 MINOR CONCRETE (SIDEWALK) 12.00 CY $440.00 $5,280.00
147 MINOR CONCRETE (TEXTURED PAVING) 180.00 CY _ $455.00 $81,900.00
148 MINOR CONCRETE (CURB RAMP) 5.00 CY $870.00 $4,350.00
154 VEGETATION CONTROL (MINOR CONCRETE) 770.00- SY $60.00 $46,200.00
Total Bid Price:  .$162,100.00
Notes:

GRIFFITH COMPANY DIR #1000005611

TERMS & CONDITIONS:

1.) Proposal shall remain good for a period of 30 days, unless a written acceptanoe of the proposal Is accepted,
2,) Price good thru 7/31/17 with written acceptance. After this date, price increase will apply.
3.) Proposal s based on a Caltrans mix design as Indicated on plans, in Speclal Provisions and Standard Specifications.
4.pased onatotal of4nove-ins only. Additional move-ln Isat$3,500. Move-in isdefined asconsecutive work scheduled tomeet minimum
roduction.
S.Progosal Isbased onaregular 8-hr weekday work shift (7am to3pm Mon thru Fri). Nonights orweekend work .Additional rates will
. apply if requested to work beyond the limits as described.
6,1l Items ofwork should beawarded for bid price tobevalid .Ifcertain items will notbeawarded, please advise ustoreceive
atithorization to make proposal legitimate.
7.) Concrete Washouts are Included in this proposal.
8.) EXCLUDES: QC/QA Sampling & Testing { Verify velidity of this statement).

. STANDARD TERMS & EXCLUSIONS:

1.) Bonds (le. Labor & Material, Performance Bonds, etc,) are excluded and s at 1% of total bid amount If required,

2.)Grading &Base byothers. Grades toberecelved at+/-0.05" prior toconcrete placement. Griffith will notberesponsible forany damage
toconcrete asaresult ofexpansive soilsand/or compaction fallures. Backfill byothers. Unsuitable soll, including rocks, boulders, etc.to
be removed by others prior to concrete placement.

3.) Badging, Escorting, Rallroad Insurance, OCIP & Special Type of Insurance are excluded in this bid, and Is extra if required.

4.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work.

5.0l curbs &curb &gutter tobeinstalled prior toany flatwork Installations.  Atleast 12° dearance from back of curb Isnecessary for
extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.

6. Iirifﬁtl'ld] Isnot responsible  for damage to concrete  caused by others, compaction failure, expansive soll, eroslon, orany other soil
condition.

7.Juantities shall bedetermined byphysical field measurements and agreed upon byboth partles. Buyer agrees toprotect allwork done
byGriffith Company from damages byothers, Iinduding butnotlimited to,damage byvehicles, pedestrians, orgraffiti marks, Buyer
agrees to furnish engineering, marked line, grade stakes, and adequate plans and specs.

8.)EXCLUDESngineering, Design, Temp Plating, TreeGrates & rames, Traffic Control, DustControl, Repair/Relocation oflrrigation Lines
8prinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections 85urvey, andDevelopment 8Implementation ofContingency Plans.
ADARequirements aretheresponsibility oftheArchitect andDeslgn Engineer. Griffith Company -willnotbeheldresponsible formeeting
ADA requirements on drawings that themselves do not comply

9.)This proposal with its terms &exduslons listed should be made apart of subcontract for prices tobevalid, Anything not spedifically
mentioned In bid should not be assumed to be part of the bid.

10/19/2016 1:04:02 PM : Page 10f2 :



+ PAYMENT TERMS:

1.payment based onnet30days. Unrald balances will besubject toal.5% per month late fee plus collection costs induding reasonable

attoney’s fees Incurred tocol

ect, Ifatany time, inour opinion, the financial responsibility for the buyer becomes impalred or

unsatisfactory, orpayments arenctmade asscheduled, Griffith reserves therighttostopwork, anddemand payment infull, induding
retentions, andrequire payment Inadvance onany other work. Ifthere Isany work stoppage foraperlod ofsixty days, menaﬂunpald
work, incduding retentions, shall be paid in full upon five (5) days written notice, This payment terms Istobe made part of the

subcontract.
t

ACCEPTED: CONFIRMED:

The above prices, specifications and oondftlans are satisfactory and GRIFFITH COMPANY

are hereby accepted.

Buyer:

Slgnature: Authorized Signature :

Date of Acceptance: Estimator: Brad Olso
bolson@ariffithcompany.net

10/19/2016 1:04:02 PM

Page 2 of 2




0CT-18-2016 WED 08:47 AM CORAL CONSTRUCTON FAX NO. 5036820110 P, 01/01 &_)V

-

CORAL

CONSTRUGTION COMPANY
HPOCIALTY Hisitwa: Ann G HificaL CUNTRACTOIT

SUBCONTRACT PROPOSAL

PROJECT: IRVINE BID DATE: 10/18/16
ORANGE CO., CADOT ESTIMATE NO: 161006C
12-OM3504

PREPARED BY: MARC ROBERTS REFER

TERMS: i INQUIRIES TO: MARC ROBERTS

ITEM DESCRIPTION BAlF QUANTITY UNIT UNITPRICE ____ TOTAL
37 REMOVE SIGN STRUCTURE (EA) 700 EA § 200000 §  14,000.00
111 54" CIDH CONCRETE PILE (SIGN FOUNDATION) 4000 LF § 93000 §  37,200.00
112 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 15000 LF § 970.00 $ 145,500.00
122 FURNISH SIGN STRUCTURE (TRUSS) 12644300 LB $ 315 § 3098,295.45
123 INSTALL SIGN STRUCTURE (TRUSS) 12644300 B § 030 § 37,932.90
128 METAL (BARRIER MOUNTED SIGN) 454000 LB § 1900 §  86,260.00
132 INSTALL SIGN OVERLAY 13000 SF § 2800 §  3,640.00
133 FURNISH LAM SIGN PANEL (1" - TYPE A) TYPE XI 77000 SF § 2200 §  16,940.00
134 FURNISH LAM SIGN PANEL (1"-TYPE A) 880.00 SF § 2600 $  17,680.00
138 RETROREFLECTIVE SHEETING (TYPE XI) 77000 SF § 450 $  3,485.00
187 MOBILIZATION 100 1S §$ 2100086 $  21,00065

TOTAL  § 781,914.00
TERMS AND CONDITIONS: : Al $z0x
1 BOND EXCLUDED. |
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED. BE 2 susk
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
§ AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF § 10.0 MM.
7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
g REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED,
10 PROPOSAL INCLUDES THREE MOBILIZATIONS. ADDITIONAL MOBS ARE $1,500 EACH.

-
—

ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
BID ITEMS 128, 132, 133, 134 AND 138 CAN BE REMOVED FROM PROPOSAL.

bl
w N

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE LINLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUGTION COMPANY

BY; Ware Rolbents
TITLE: ESTIMATOR
DATE: 10/19/116

PO Box 347 Wilsonville, OR 87070  Office (503) 682.2262 Fax (503) 682,0110 www.coralconstruction.com
Conlractor's Licenses: CA 332441A; 1D 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5601; WA CORALCC211NZ



JC Supply & Manufacturing

SO

stimate
1612 S Cucamonga Avenue Date Estimate #
b O hrol 10/182016 | 14710
909-373-1773 909-373-1785 FAX
Name / Address
Flatiron Corp.
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
12-0M3504 ONTARIO, CA 11/18/2016 Net 30 PPD & BILL
Description Qty UiM Cost Total
CT# 12-0M3504 IRVINE, CA. RTE 405 SAND CANYON
START SUMMER 2017 END SUMMER 2018
#6 X 50" TIE BARS EPOXY COATED GREEN PER ASTM A775 w69 |EA 4.85 334.65T
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) v1,100{ GAL 6.07 6,677.00T
|{CADOT HYDROCURE WAX 20WS  (IN 275 GAL TOTES) 1,100 |[GAL 438 4,818.00T
" |LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2"X .80'X 10' 4,560 |LF 2:25 10,260.00T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2"X .85'X 10' 7,950 |[LF 2.25 17,887.50T
APPROX. Freight Charges PER TRUCKLOAD (Actual charges to be v HIRK 450.00 900.00
billed at time of shipment) IRVINE, CA. ‘
QUOTED BY:BENITA BLANCHARD Subtotal $40,877.15
Sales Tax (8.0%) $3,198.17

Total

$44,075.32




) iy
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QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE:  10/18/2016 SHANNON QUOTE ID: 13501
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 12328
CONTACT: JOBTITLE: 405 TO IRVINE
LOCATION: IRVINE
TRACT:
PHONE:

CONTRACT #: 12-0M3504

FAX: AGENCY: CALTRANS
Cell or Pgr.: x

Shipping Terms: FOB JOB SITE Price Valid Until: 12/17/2016

Payment Terms: NET 30 DAYS i Est. lead time from receipt of plans: VERIFIED UPON ORDE
QUOTE DETAIL
DESCRIPTION QUANTITY UNITPRICE UNIT EXTENSION
18" RCP 1500D TG 380 $16.28 FT. $6,186.40 v~
24" RCP 1500D TG 15100 $24.42 FT. $368,742.00 e
36" RGP 1500D TG 1170 $5581 FT.  $65207.70 "

‘__—_‘__.—%
36" X 6" GRADERINGS **MUST SHIP WITH RCP** $136.15 EA }\{ }\{(] 9 (_F 0
36" X 3" GRADERINGS **MUST SHIP WITH RCP $81.39 EATA)( %% 35, 21 ¥ Oa{
A1495D-24" R&C *MUST SHIP WITH RCP** 4 $409.00 EA $1,636.00 _7 a y L{ L{ 1
¥

# OF DELIVERIES BASED ON FULL LOADS &' JOINTS 108 $63250 LD  $68,310.00 " g 2 10 00
CUSTOMER TO UNLOAD RCP Fl’-&ﬂh-’l’,.—————;,’
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT P el 6 ’L{ 3’15-

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE
INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL

PREVAIL.**CONTACT KARI 805-315-7247**

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 9150090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE

MATERIALS AND ABIDE BY PRE-CON'S TERMS AND

CONDITIONS.
BY:

PHONE: (805) 527-0841

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

FAX: (805) 584-0769



PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. The Purchase Price specilied on the face of fhis invoice is and shall be considered a lump sum price for the sale and/or installafion of the Products based upon the
aggregate prices of the fime and material components of the Purchase Price including instaliment charges, if any, as have been separately stated.

2. Payment. Payment in full of the Purchase Price, including ransportation costs, shall be due thirty (30) days afier delivery. Interest at the raie of eightean percent (18%) per annum shall
acorue on the unpaid balance, and on any oiher charges or expenses payable by Buyer. from the due daie uniil paid in full. Seller reserves the right io forthwith cease all further deliveries if timely
payment in full has not been received.

3, Price Change. The Purchase Price is binding on the Seller only lor the period indicated, and prices are subject to change without nofice. The possession of price sheels or catalogs by
any parsan should nol be consinsed as a binding offer to sell by Selier, Price changes made by Seller shall apply to all materials covered by this contract and delivered atier said period, provided
Mdabwknudd:ydduumwfaﬁﬂhsm

4. Delivery. Seller will deliver ihe Producis 10 the job site, and if requested in wrifing by Buyer, sawmmaummmmmnstuMWImmgsaarsm
trailers and personnel. The unloading. placement and instaliafion of the Products shall be the sole responsibility of Seller based upon the L quil of Buyer, unless
otherwise agreed in wiiling. Buyer shall provide and maintain sultable access roads to the defivery site and protect uiiliiies and adjacent structures.

5. Instliation. In the event Seller is required 1o install the Products pursuant to Buyer's request, Seller shall further fumish all wols, equipment, labor. materials, structures and
accessories which may be required or necessary 1o properly install and affix to the job site all of the Products. Salarnuknsnurq:muimsurwnnﬂs nor assumes any responsibiiity
regarding the proper location, alignment, depth size, bedding. supports. physical requirements, base, backfil, compaction or any ofher condifion afieciing the placement or installafion of the
Pmmmedfhdby&:yu.mhhmqwﬂhsmmbﬂmybmmbym Saller assumes no responsibility for water infiliration into any Produet placed into any excavaion.

6. Capacity. Sﬂbrﬂnlbaﬁeamadammm:mwntactuiuralwmﬂ&ﬂwhmmksﬁwmmammam&mnhﬁmmwﬁhmdm
mmmhmmﬂmmmwmmmm retention, back-charge or other claims by reason of any ferm or condition not comained herei

7. Thia SallershalmmﬂmhalPrmmﬂmiulthasaPﬂshashmphmﬂssuiswwmmdm#hm.mihmmhmm
attached 1o, incorporaled in and afiixed 1o their final position by Seller.

B. Sales Tax. The Purchase Price of the Products is based upon the assumpiion that Seller shall install and afiix the Products, provided that in the everit Buyer does not elect or confract
with Seller to install the Products, then Buyer shall be furlher fiable and respansible for tha payment of all sales or use fax computed on the gross Purchase Price of the Producs.

9, Wamanties. Seller only warrants that the Products shall conform 1o the specificafion thereof and shall be free from defests in labor and materials for & period of one (1) year from date of
delivary, If the Products should be found fo be defective then upon writien notice and after the retum of the Product ai Buyer's expense 1o Seller's business pramises, Seller shall replace the
Product with a duplicate Product free irom delect withoul charge, but without furiher expense 1o Seller, SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE
EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR
CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Selier. but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. Inspections. Buyer shall inspect the Products for any broken, chipped or ather visible defect or defidiency prior 1o unloading the same and seller shall have no fiabllity for any such
defidancies unless Buyer provided writien nolice fo Seller on the shipping/defivery document evidensing Buyer's receipt of the same. Mnﬂwmpecﬁmadihammd-nlbenwsby&w
within five (5) days from Seller's defivery of the producis 10 the job site, at Buyer's sole cost and expense, for correct size. symmetry. depih and qualily i with all ) and
variafions consistent with usual trade pracfices. Unless written nofice of rejection is fimely received by Seller. nbmwmwmmmmmﬂhhmw:mse
Bl and are complete in accordance with the description of the Products.

11. Returns. Products shall not be returned by the Buyer without prior writien accemance by the Seller. The amount of credit i be given, if any, shall be determined by the Seller affer
inspection of the Products upan retum 1o Seller's business promises.

12 Quanfity. When the Buyer requests a reduciion in toial quanity of the Products ordered of mare than ten percent (10%) for any cawegory of Products isied. Seller may af iis opfion
increase the unit price of the Products a reasonable amount 1o offset the reduction in quantity.

13. Schedufing. Seller's delivery of the Products is based on iis presen esimate of the fime required o ship afier receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY
PRODUCTS WITHOUT WRITTEN ORIECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL. INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT
OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14, Ordering Odd Langths. The Purchase Price is based upon fumishing not over two parcent (2%) of total Products sald having standard four-foot lengihs, unless otherwise agreed in
writing on the reverse hereol. An adcifional charge will be made for any excess in such percentage. All pipe and Products will be biled at nominal lengths (4° or 8') and no allowance shall be
chargeable for shortage tue fo bevelling.

15. Default. Upon any default by Buyer under his contract, Seller. at s option. may canzel the unfillsd porfion of this contract, and the full Purchase Price for ail Products manufactured by
Seller for Buyer under this contract. whether or not deliverad 1o the job sile, shall, at Seller’s sole option. become immediately due and payable. the exercise by Seller of any of its rights under this
contract shall not bar Seller from exercising any other rights or remedies under the appiicable lien laws agains! the property where the Products are placed or installed. In the event of default in
payment. or any other braach, Seller may resake passession of the Products wherever they may be found, and may resell the same without natice to Buyer. applying the amount so received to the
balance due. Seller may otherwise exercise all rights and remedies available 1o Saller in accordance with California law.

16 Sale C This is subject to accep only on the terms and conditions staied in this offer. This contract shall not be subject to modificaion except by an agreement in
writing signed by both parties. Any additional or differant terms and condifions proposed by Buyer. either before or after this offer, are heraby rejected.

17. Fores Majeurs. msuusrummmmmummmmmmmmphmmﬁﬂmym»wmmwhmwmw
and without the fault or negligence of the Saller, including, but nol restricted 1o, acts of God or of the public enemy, acts of the Government in either its gn or ty, fires,
floads, epidemics, quarantine resirictions, sirikes. excessive raffic, major equipment or fransportation failures, delays or defaults of third parties, ireight embargoes. unusuall savarewashernr
delays of subcomiractors or suppliers due fo any causes and non availability of materials. mmna&yh«mdmmmummm“mmm
concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this confract by Buyer. The parties hereto acknowledge that the
amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement
anﬂmmmammmmmmmhnmammmmm“mmnmmmmmdqdmmmmmmmmm

sfiered by Buyer due to any such delay damages.

18. Bid Jobs. On bid jobs, this contract shall be binding on the paries only (a) for deliveries within sixly (60) days from the cate on this comract and (b) it Buyer is awarded either from 2
general or subcontract embracing the use of the Products.

19, Taxes Not included. The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable 1o this order unless
specifically included.

20. Indemnification. Buyer expressly agrees to indemnify, defend and hold Saller harmiess from and against all claims. d s, losses, costs, includis ble attomey's
fees, fiabiiifies, sults or judgments of any kind or nature. arising out of, in connestion with, or resuling from daath or injury o persons and loss, damgeuhmhm caused or due directly
or indirectly o the sale, delivery, installation. storage or use of the Products being provided to Buyer. Buyer further agrees fo erect sufficient protective and wamning devices at the fime the
Products are placed on the job site.

21. No Assignment. Buyer shall not assign this coniract or any inferest therein, without Selfler's prior writlen consant.

22. Risk of Loss. Hisk of damage or loss of the Products shall pass to the Buyer upan thetransfer of fitle. Thereatter. Buyer shall be responsible for compliance of all govemmental
regulations and ordinances with regard o storage or placement of the Producis.

23, Attorney Fees. In the event of any litigation, action or proceeding is d in with this contract. the prevailing party therein shall be eniled to recover its reasonable
atiomey's fee and court costs.

24, Storage. In the event Buyer does not accept defivery of the Producis in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the
uuialvndPmdmtscnilsbmmp:ﬂmuamuﬁm(m)mlmuyshamummwmmMdmmdmmmmamﬂwammawmm
haif percent (1¥%) for sach month, or any perfion thereof. of the Purchase Price for mmmmmmmwmmy.mmhqmmd
{he Products or the termination of this contract whichaver shall last occur. Seller shall have the right 1o cangel this cont refain any and recover the remaining
balance of the full Purchase Price of any undefivered Products, mmmmmemdmwmwumjwmwwuhm Iiﬂuwdaﬂrmw@unq for
any reason whaisoever, within ninaty (80) days from the scheduled delivery date.

25, Disclaimer of Plans. Buyer hereby acknowledges that in the event the Seller has provided any layouts, schemaics. drawings or other plans to Buyer in connecfion with the placement.
locafion of installation of the Products, any sush plans were prepared solely for the benefil of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss,
damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect 1o or arising out of Buyer's use of such plans. Buyer shall solely be responsible for
determining fhe numbers. lengths. canfigurations, layouts installafions, dimensions and all other design parameters affeciing the insiallation of the Products provided by Seller.
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1345 Nandina Ave

Perris, CA 92571
(951) 696-6843 office
(951) 943-7772 fax

Contractors License # 533729
IEEIAERE_,E!;I;Y CA DIR #1000005302

FACSIMILE TRANSMITTAL SHEET

TO: FROM:

ESTIMATING DEPT ESTIMATING DEPT

COMPANY: DATE:

FLATIRON WEST 10/19/16

FAX NUMBER: TOTAL NO. OF PAGES (INCLUDING COVER):
909-597-8635 7

PHONE NUMBER: 0 i

909-597-8413 X 2409
RE: # 12-0M3504

SCOPE AND PRICE LETTER FOR:

In Irvine from South of Sand Canyon Ave. Overcrossing
To South of Jamboree Rd Overcrossing

Caltrans Project# 12-0M3504

City of Irvine, Orange County

1345 Nandina Ave, Perris, CA 92571 - (951) 696-6843 office - (951) 943-7772 fax
www.integrityrebarplacers.com




10-19-"16 12:00 FROM- INTEGRITY REBAR 351943772 T-824 PO002/0007 F-492

www.integrityrebarplacers.com

©
: 1345 Nandina Ave, Perris, CA 92571 .(;
|NTEGR|TY Phone; 951.696.6843 Fax:951.943.7772 7,/
REBAR PLACERS Contractor's License # 533729 é

ESTIMATE# 08343 BID/OFFER FORM BID DATE: 10/19/16

BID TIME: 02PM
TO: ATTN: ESTIMATING
PROJECT NAME: CT 12-0M3504

PROJECT LOCATION:  RT 405 IRVINE

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced
project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in
compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full
scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon gll of the terms and conditions set forth below.

SCOPE OF WORK / PRICE
BID DESCRIPTION | QUANTITY | UNITPRICE TOTALS
ITEM <
#108_| CRCP 5350 | CY | 563127 | $295,922.75
#111 | 54" CIDH (SIGN FND) O SWE SN 40 | LF | 1383200 | $5,533.16
#112 | 80" CIDH (SIGN FND) >[~150 | LF 166.3198 | $24,947.97 -~

#115 | DS45n JS TYPE MH (6 CY), SCOPE -DS47a 15'TS (B.08 CY) [N\v223 | CY 202710 $6,527.42 / 7)) [QO// z

& DS478 5X5X15' RCB (8.10 CY) EXCLUDE ALL OTHER q o
WORK NOT LISTED ] 7
#116 | MINOR CONC (ANCHOR BLOCK) TIED IN PANNELS N6 | CY | 2394989 | $1,436.99
#119 | (F) BAR REIN STEEL (RET'G WALL) TB1.000 | LB | 1.0440 | $53243.14
#120 | (F) BAR REIN STEEL (FASCIA ONLY) (SHOTCRETE s 30,912 | LB 6601 $20,405.80

PLACED BY OTHERTS)
OPTIONAL — | WWE

#160 __ | CONC BARRIER (TYPE 60GCP) i 200 LF 29.7409 $8,624.87

#161 CONC BARRIER (TYPE 60GE) 1,280 U5 18.9088 $24,200.84
#162 | CONC BARRIER (TYPE 60D) 480 LE 9.4318 $4,627 27
#163 | CONC BARRIER (TYPE 60GC) 11300 | LF 16.9056 $191,033.41
#164 | CONC BARRIER (TYPE 60D MOD) 312 LF 9.4155 $2,937.63
EXCLUDES ALL OTHER BID ITEMS NOT LISTED TOTAL $639,341.07

Prices include applicable State and Local Sales Tax.

Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
Prices / Bid items quoled are not for separate acceptance without priar approval.

Integrity Rebar Placers’ price is based on detailing, fabricating and placing on & normal five (5) day, forty (40) hour work week (all Union contract and
nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sais of
plans, specifications (in addition to CADD files) and adequate written schedules to which integrity Rebar Placers has agreed. Contractor shall furnish
design information, locations of pour joints, and construction schedules in sufficient fime to allow for preparation and approval of submittals, plus
seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating andfor special

1

.« ® & &

REV. 10/29/03
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mesh. Contract delays of more than forly five (45) days may result in additional cost of materials,
s  Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowsring reinforcing steel, wire mesh,
etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may
require. Contractor to provide all hoisting required for unloading of trucks at point of installation. (Hook time is the
amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its

own hoisting, add § . (Hours and/or price provided do not include holating/lowering for F.O.B. trucks
jobsite material and/or setting of tied and stockplled cages or mats),
SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.
3. Upper 60 rail tied for slip form.

PLANS AND SPECIFICATIONS:

Specifications:
CALTRANS 2010

Plans/Drawings:
(JUNE 27,2016) SHT 1-431 OF 431

Addenda:
(10/06/16) ADM #1

Architect/Engineer:
SCOPE OF WORK EXCLUSIONS

1. Alltesting and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O,B. trucks jobsite),

As-Built Drawings (Shop Drawings).
Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

o s W N

Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or
reinforcing steel on the ground/stored. (Per latest OBHA Standards)

2

Cost of pour watchman.
7. Ali permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.

8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond
dowels.

9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)

11. Cost of Bonds.
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12. Fumishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

18.

14.

15.
18.
T
18.
19.
20.

2%
22.
23.
24.

25.
26.
27.

28.
29.

a1.

Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of
Work/Price.

Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
Providing and/or laying out holes in structural steel for reinforcing bars to pass.

Al electrical bonding, grounding material (i.e. welding for cathodic protection).

All welding.

Breakout dowels and/or installation of same.

Prestressing andior prestresging materials. (Including but not limited to any additional reinforcing steel required by any
prestressing/post tensioning system)

Masonry Steel, other than deformed rebar.
Reinforeing for precast concrete items.
Reworking of any reinforcing stee! and/or post-tensioned cables extending from precast piles.

The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories
required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in
locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

All site work, including but not limited fo paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, ete. unless specifically included in Scope of Work/Price.

Diaphragm dowels or bolts required for precast members,
Protection of exposed steel for future construction.

GE NDITIONS

Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance, or signing and relurning this offer.

Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a
final mutually acceptable agresment not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be
altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify
Integrity Rebar Placers for all costs and loss of profit.

The following items, as required, are fo be provided by Conlractor, fully erected for use at all locations necessary without charge to
Integrity Rebar Placers:

Grades and Lines.

Templates. ,

Racks, Ramps, Ladders, Cal-Osha approved Heavy Duly scaffolding (per sections 1926 subpart L App. A & E).
Full access to all working areas for material, equipment and manpower.
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E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite
location where steel is to be used and/or hoisted/lowered.

F.  Adequate lighting as required, sanitary facilifies, frash bins, stc.

G. As required, adequate electrical power and compressed air (30 PSI Min.).

Subcontractor shall be pald monthly progress payments equal to one hundred percent (100%) of menthly billings within ten days
(10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amountof
materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, bs financially responsible to
Integrity Rebar Placers for labor and material supplied pursuant to this offer. |f a dispute arises between Contractor and Owner
that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontraetor,
Contractor shall make progress and/or retention payment to Subconiractor within a reasonable time. A reasonable fime for
payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

Confractor shall not withhold retention greater than that being withheld by the Owner from the Confractor and shall immediately
reduce retention withheld from Subcontractor, by a like percentage, when reduced to Coniractor by Owner. In no event shall
retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final
retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly
performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater: and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section

7108.6 of the California Business and Professions Code.

Nao provision of this Subcontract shall serve to void Integrity Rebar Placers enfitliement to payment for properly performed
contract/extra work or suitably stored materials, or to void Subcontraclor's right to file a lien, stop notice, and/or claim on its behalf.

Neither party will have the right of set-off against the other parly for any reason.

If Integrity Rebar Placers is required by the Contractor to perform change order/exira work, said extra work must be authorized in
writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the
Contractor. Such writen/executed directives from the Contractor shall constitute acceptance of financial responsibility by
Contractor and a billable event upon completion of the work.

No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to
between the parties prior to services being provided.

Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days
a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of
such hours =shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar
Piacers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However,
should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the
construction schedule shall be for subcontractor's aceount.

Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Confractor’'s customer from Integrity Rebar
Placers proportionate share of liability for claims atfributable to bodily injury (including death) and/or property damage (fo other than
the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or
indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Confractor's customer as additional
insured on Subcontractor’s insurance policies only if required to do so by the Contract Documents and only by means of
Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall
not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be
limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.

ity; Carrier-A.M. Best Rated A X Non-Admited. Form: CG2001 10/01-2001 180 Occurrence Commercial General
Liability including products. Limits: Each Oceurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate
$2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier; State Compensation Insurance Fund, Statutory includes Employers Liabifity.

Contractor shall provide Integrity Rebar Placers with copies of all confract documents applicable to Integrity Rebar Placers
performance, duties, or obligations at its Headquarters Office.

Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery
of submittals, materials and/or labor s0 as to commence and complete the performance of the Subconiract.

Subcontractor shall not be responsible for delays, aceelerations, or defaulis where occasioned by any causes beyond is control,

4
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including but not limited to: delays caused by the Owner, General Conlractor, Architect and/or Engineers.

18. Subcontractor shall be entitled fo equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or olhers under the direct control of Contractor, and whose acls is not
Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract
Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the
amount paid by the Contractor for unexcused dslays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also
splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract
drawings at that particular location shall be for Coniractor’s account.

22, Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers,
Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate
Integrity Rebar Placers responsibility. Required remedial work, dus to damage caused by others shall be for Contractor's account.

24. Cost of lronworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor’s
aceount.

25. Contractor shall furnish, without charge, templates/starter walls consiructed with sufficient accuracy to support vertical reinforcing
steel within placing tolerances specified by Owner. Templates/Starter waills shall not be double formed before reinforcing steel is
installed unless prior approval has been granted.

" 26. Confractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three
(3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all
parking related costs including cost of vehicle parking, cost of shutlle services and travel time costs while employses are in transit
unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers’ Foreman fruck to provide
supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies
regardless of height, which the bid documents, may require. Contractor shall fumnish and maintain adequate bracing, rigging,
cables and guys, set all deadmen required fo guy vertical reinforcing, and comply with the temporary system design (Rigging
includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to holsting support being removed, Contractor to

inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforeing to point of final placement shall be furnished by Contractor for
all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all
cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O,B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement
costs discovered twenty-four (24) hours subsequent fo delivery. Unless shown otherwige on plan drawings, masonry vertical
reinforcing is fo be fumished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required,
Contractor and/or Contractor's subeontractor fo assume all costs for additional splices required. All horizontal reinforcing #5 and
smaller will be furnished in stock lengths plus comer bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials fo points of installation,
wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry,

Accepted this day of .20
Integrity Rebar Placers Contractor:
By: by

Its: Its:
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| Bip ITEM | DESCRIPTION - oo . |Cuakty [Ber. . | Toma . 5
} w08 JcRep - _ L 5350 | cr | $66.6033 |$35632760 . |
-] - #111 ° - | 54" CIDH (SIGN FND) Sl et 40 LF | $160.4885 | $6,41954 .
ool S#112 - | 60 CIDHSIGNFND) <. . . © 150 LF | $1929633 | $28,94449 5
| #UIS | DSASHISTIPEMH(6CY), SCOPE-DS47a15Ts . | 223 | CY | $314828 smzu%% 0 j ES
- -] {B.OBTY)&DS4TR SXSX1S RCB{&.:{DCHEXCLUDE SEe L B BN STERE R
| ALL OTHER WORK NOT LISTED - : RN A T \
A s anconqmmonswcnnen IN PANNELS - 6 . -| or | 255595 ,51,5335?
| #119° | {F) BARREIN STEEL(RETGWALL) .- -1 51,000 | iB. \;$1.1867 . | $60,522.50
S cs20 | (FBAR nsmsresumsmomv) (SHOTCRETE 30912 | 1B YN\$07075 | $21,871.22 .
- o272 - | PLACED'BY-OTHERTS) . : :

#160 | CONC BARRIER (TYPE 60GCP) o, 29 | tF | $33.7449 [$9,78603
| #161 | CONCBARRIER (TYPE 60GE) W 1,280 LF | $21.9924 | $28,150.30

.. #162 | CONCBARRIER (TYPE60D) ' 480 \F | $10.1445. | $4,869.37
| . #163- | CONCBARRIER {TYPE 60GC) 11,300 $19.6138 | $221,635.85 ..
| . #164° | CONCBARRIER(TYPEGODMOD} . . . - 312" |.1F | $101270 | $3,159.61

\
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. EXCLUDES ALL OTHER BID [TEMS NOT LISTED , TOTAL | §750,240.76 | -

TOTAL

Priﬂes{ﬂl&iududesappllmbleﬁtateandtﬂzlﬁamﬁxamltamquomdarenotforseparaba |
.| acceptance without prior approval. Performance of this Bid/Offer shall be governed by and in compliance with = §. -
- | the Concrete Reinforcing Steel Institute Manual of Standard Practices, This offer represents the full scope and ) (&
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intent on the part of Excel Concrete Construction Inc, to provide services and materials to Contractor. This bid is
submitted subject to and expressly conditioned upon alf of the terms and conditions set forth below.
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locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of
submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special

mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result
in additional cost of materials.

Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Excel Concrete
Construction Inc. reserves the right to revise this qguotation.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after
SPECIAL NOTES;

- 1. Night work is excluded except by additive quote,

2. U 60 rail [

| HoisTING/towERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel,

- | wire mesh, etc, indluding unloading trucks, staging of reinforcing to points of installation (into foundations and onto
elevated detks, etc...) setting of colurfins/cages and /or assemblies, and power placing of individual bars that Excel ;
Concréte Construction Inc. may require. Contractor to provide all hoisting required for unioading of trucks 13
at point of instalfation. (Hook time is the amount of time that the hoisting hook is actively supporting any - = 3
'feinhfdngﬂnd.)ﬂmmmmmtmcﬁmimlsbpeﬁomiBownhoBﬁng,adds =g H
(Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied | -

and stockpiled cages or mats). i -

AL g

SCOPE OF WORK EXCLUSIONS

1, Nltesﬁmaﬁin@ecﬁmandjmawrdmmmmmmwﬂmmm(w,rned:an‘rca!mpias H
and/for welded hoop test bar samples to be provided F.0.B. trucks jobsits). i

2. As-Built Drawings (Shop Drawings). 3

3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts. i

4. 'Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on instatied reinforcing steel or
‘reinforcing steef on the groundy/stored. (Per latest OSHA Standards)

6. Cost of pour watchman. :

7. All permits and licenses, other than city/county business licenses and State Contractor’s ficense, required for the work. 2

8. Cutting, burning, deaning, straightening and/or bending of existing steet and/or improperly placed drill and grout/bond |
dowels. '

* 9. "Drilling, grouting, and dry packing / placing bars in driled hoes,
.- 10, Payment and/or Pérformance s. (Material Bondmgbe provided if available)

oy

* 1. Costof Bonds, Sy A /1] /
/12, Furnishing or- of ‘anchors to necus steel and/or structural steef.

. 13. Metal tags (Integrity Rebar Placers’ standard tags will be used to identify steel).
14, Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. Alt electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding. - X
19. Breakout dowels and/or installation of same. ‘
20. Prestressing and/or prestressing materials. (Including but not limited to any additionat reinforcing stee! required by any
prestressing/post tensioning system)
. 21. Masonry Steel, other than deformed rebar.
.22, Reinforcing for precast concrete items.

e e M ANEAR A il st o3
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23, Rewoﬂ&ngofmwmmmrdngstedepostwmcab!esemmmgﬁommstpﬁes.
24. The setting of tied and stockpiled F.0.B. Truck Jobsite cages as well as all spacer material and/or placing accessories
required to position same. Reinforcing steel cages will be unioaded by Contractor and stockpiled at the jobsite in
mmmwmm.wmwmmmnmmsmmww

. Epoxy Coated / Galvanized deformed and/for plain bars and/or wire mesh.

. Field bending of rebar other than by additive quote.

- The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions.
If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations
designated by Contractor, shall be for Contractor’s account.

28, Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. Ali site work; including but not limited to paving, sidewalks, curb and gutter, storm drain fkems such as catch basins,

clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31, Protection of exposed steel for future construction

NER

1 Cormctor‘saoaamdaﬂufmetenmmdmndﬂiumofmisbidlmershaﬂbemndusivelyevmwedbyl'.‘ontradnr
listing, permitting/directing performance, or signing and retuming this offer.

2. Excel Concrete Construction Inc. may begin performance of the work, pending receipt of an executed final agreement.
However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Excel
Concrete Construction Inc. offer be altered or modified, Excel Concrete Construction Inc. reserves the right to _
Wmmmmmmmmmmnmmmwm-mm '

LN e E

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary

‘without charge to Integrity Rebar Placers;
_ a. Gradesand Lipes.

Templates. :

Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App, A & E} 13

Full access to all working areas for material, equipment and manpower.

Level space for defivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and

adjacent to jobsite focation where steel is to be used and/or hoisted/lowered.

Adequate lighting as required, sanitary facilities, trash bins, etc.

. 8. Asrequired, adequate electrical power and compressed air (90 PSI Min.). :
4.-:‘Subt:nntzacmrshallbepaldemgssMeqmlhmehmdwdpam(loo%)ufmn&wmmgswﬂﬁn
ten days (10) days of Contractor receiving paymert from project owner for value of work completed, plus Owner
approved amount of materials on hand and/or equipment: (if any) suitably stored on or off site. Contractor shall, at ali
..m,uﬁmmqmmbmmmmmmmmmmmummmmmls
-offer. Kamaﬁwmmmmﬂmammgwmmwmmm,
.- amrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or
.. retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to

Subcontractor shall be defined as being due 45 days from Subcontractor’s progress billing date,

5. Contractor shall not withhold retention greater than that being withheld by the Qwner from the Contractor and shall I
hnmdlabefyreduoementionmﬂ\heidﬂ-omsmmdnr,byaiﬂeepetuaﬁge,whenreducedtnmmmwwﬂer.
InmmMmWWWMMMMImmmme
withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Excel
Concrete Construction Inc, has completed its scope of work.

o
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6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Excel Concrete Construction Inc. shall not be required to continue performance if, after Contractor has received

gfmmfmmepmpaiypetfmn\edwmkofnmmRebarP!aoers,ﬂrne!ypaymentsarenotmadatoIntegﬁtyRebar
acers. . .

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law,
whichever is greater; and all costs of collection, including a reasonable attorney’s fee, shall be paid by Contractor as
prescribed by Section 7108.5 of the California Business and Professions Code. )
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9. No provision of this Subcontract shall serve to void Excel Concrete Construction Inc. entitlement to payment for properly '

Excel Concrete Construction Inc. Bid/Proposal Page 3 of 5
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performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice,
and/or clalm on its behalf,

10. Neither party will have the right of set-off against the other party for any reason.

11. If Excel Concrete Construction Inc. is required by the Contractor to perform change order/extra work, said extra wark
muabemmmmmmrgwmmmwnmgmmmmmmwwmwmamm
extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute
acceptance of financial responsibifity by Contractor and a billable event upon completion of the work.

12, Nobadcdmm&sorda&nsofmemtmforsewicesmwidedsmubevatidacentbyanagreemnmwriﬁng,
agreed to befween the parties' prior to services being provided.

13 Fieldiabm'miiedfurhereinistobepecformedduﬂngbmdmnmmnsuummc.mgmarworﬂnghws,eg’ght
hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid
negotiations, All work performed outside of such hours shall be charged at Excel Concrete Construction Inc. standard
rates for overtime, weekend, or holiday work, Excel Concrete Construction Inc. standard rates are per Caltrans force
account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Excel Concrete Construction . 2
Inc, be behind the preapproved construction schedule, ail overtime/premium time required to regain the construction :
‘schedule shall be for subcontractor’s account.

14.-;ExchmcmtECoanCanm.wﬂlindannﬁy,dﬁendmsavehammmmctm'andcommsmm‘-
Bmdtmaete(:pnsh-udjonlnc.proportlonabednreof!iaﬁ!ityfordaﬁnsattrﬂ:umblemwlmlljuw{indudmgdeam =
- - andfor property damage (to other than the Wark itself) to the extent caused by the negligence or intentional
misconduct of Excel Concrete Construction Inc. or anyone directly or indirectly employed by Integrity Rebar Placers.
. ~Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor’s insurance
‘policies only if required to do'so by the Contract Documents and only by means of Subcontractor’s standard additional *
" insured endorsement. Indemnification and insurance provided by Excel Concrete Construction Inc. shall not extend

- - Coverage to Architects, Engineers or other design professionals, Indemnification and insurance coverage shall be limited
o Contractor and Contractor’s customer only,

b M e B AT A A I AR

9. Bxcel Concrete Construction Inc. carries the following insurance coverage’s,

General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: €G2001 10/01-2001 ISO Occumence
‘Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate f
$2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical
Payments-Per Person $5,000 Fire Legal Damage $50,000. g .

P e

Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

PP

e

15. mmmmmmmwmmmmwaﬂmmmemw
Concrete Construction Inc. performance, duties, or obligations at its Headquarters Office.

16, Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to

make delivery of submittals, materials and/or labor so as to commence and complete the performance of the
Subcontract.

PP T LT PR ST PR S St

17. Subcontracior-shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its
control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers,

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount: for additional costs due to
unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor,
and whose acts is not Subcontractor’s responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the :
OantractDommm{samnuﬁquidateddamag&smaybeasessedagainstsmmnttadmfornmmanltspmpomm 1
share of the amount paid by the Contractor for unexcused-delays to the extent actually caused by Subcontractor.

Excel Concrete Construction Inc. Bid/Proposal Pagedof 5
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20. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractors
account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless
specifically shown on contract drawings at that particular focation shail be for Contractor’s account.

21. Excel Concrete Construction Inc. shall not be liable for repair of any damage caused by others outside the control of
Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of
that portion of work and shall terminate Excel Concrete Construction Inc. responsibility. Required remedial work, due to
damage caused by others shall be for Contractor’s account. :

22. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for
Contractor’s account.

23. Contractor shall fuml;h, without charge, templates/starter wails constructed with sufficient accuracy to support vertical
reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formied
before reinforcing steel is installed unless prior approval has been granted.

24. Contractor shall fumish adequate parking for all Excel Concrete Canstruction Inc. employees at o cost to Excel
Conaete(bnmxximmmmﬂtreeﬁ}stanﬁardbbd(sofummIfContra‘dnrdosnatprmﬂdemlsparm, :
Contractor will pay Excel Concrete Construction Inc. for all parking related costs including cost of vehicle parking, cost of i

shuttle services and travel ime costs while employees are in transit unless specifically inciuded In Scope of Work / Prica
or by additive quote. "' 0

25. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers’ Foreman truck
to provide supplies and accessories as needed for the project.

26. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/ar any | =
assemblies regardless of height, which the bid documents, may require. Contractor shail furnish and maintain
adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the |
temporary system design (Rigging includes but is not fimited to: chokers, shackles, spreader bars, etc....). Priorto
MMManm,mrMMawmmumwmmpian,‘and
accept 1

27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placament shall be furnished by.
Contractor for all work below grade and shall be maintained in place until ali work below grade is complete. If above
ramps are not provided, all cost for equivalent service shall be for Contractors account. :

28. Masonry steel to be F.0.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or
replacement costs discovered twenty-four (24) hours subsequent to delivery. Uniess shown otherwise on plan
drawings, masonry vertical reinforcing is to be fumnished in one piece, full height between stories of structure, If four- i
foot (4’ 0") vertical lifts are required, Contractor and/or Contractor’s subcoriractor to assume alt costs for additional
splices required. All horizontal reinforcing #5 and smaller will be furnished in stock fengths plus comer bars.

29, Contractor shall furnish, at no cost to Excel Concrete Construction Inc. hoisting/lowering of employees and materials to 5
points of installation, wherever required. j

{

Accepted this day of , 20

]

Excel Concrete Construction inc. Contractor: ;
By: E by:

its: Mﬂi Its: : :,

President Title 4

Excel Concrete Construction inc. Bid/Proposal Page5of 5
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CALIFORNIA UNIFIED
CERTIFICATION PROGRAM (CUCP)

"._i. ‘._éDEPARTMENT OF TRANSPORTATION
-.. OFFICE OF BUSINBSS AN’D EC.‘ONOMIC OPPORTUNITY

J 1823 14% Sirest ..

¢ Sacramento; CA - 95311

- ¢ Photer (Q16Y 324-1700

.o -Fax: (916) 324-1862 :

AT
May 10 2016

-','.":Excel ComteConstucmm. Ina 't A R A':..T:F'ile'N'm'?!Bét:Fﬁ”ZM",.i__ff-: o

28441 Rarichic' Califorriia Road, #206 MES T L S ey 1
_-Temeuﬂa, CAQZSQD bk ;. :.: ':.'l M e e L ¢
] '_7"::"-_‘ This'is to iiiform yoii { that Cahf&ﬁua Uepartmcm of Tramportmron {Callxans}  will be gt;rfonnmg
.- A 6n-site review of your firm onMay 25,2016, at 11:00AM, pef my recent phone conversanon SR it

o thh you on May 10, 2016.

it {'I‘hé reason fur this field review i to comply w1£h the Federal rcgulauons contairied iii 49 CFR,
LT Pt 26, et seq , Which were ongmatedby the U. S. Departmént of * Transportation. To ensure -
-+ participation in the program, it is essential that Disadvantaged Bissiness Enterprise (DBE) ﬁrm& Gad
.i 27 and the Department work: cooperatively to comply with these Federal guxdelmes ‘pursuant to 49 F: I _-" i
g _.CFR Pafﬂ: 26 109 1g1tnht_y St.anda:ds {C) ‘which states in part. ) A e i A

i (c) "All parhcrpaﬂts in theDepartmmt’s DEE: programam requ:red to codperate e i EE
A _:' fully and promptly with DOT and recipient compliance reviews, certification L GARTE
EVIEWS, mvesngatmns and other requests’fer information.” . e Lt ot

Thesefore. faﬂumto cormply w:th e above-mennonedmgulamn"mll resultmtheclosure ot e e
' "'.'.'_:',ymnﬁle :-5_ i . Ee « .

v P Addxhonally. il requcsts to reschedule on-site reviews must besdone in wnnng and aresub_,ect foias
* . -to'the approval of this Department. Such requests must be submiitted in writing or faxed tothe - . i
f%elawndmbe;-ao later than-five (5) working days prier- wvthasﬂhsdutednn-ﬁmdate‘ Faﬂu;exo e
! _réspond in a timely manier will result in the closing 6f your ﬁle : ;:-_ .

o i If you have any quesuous please contact m‘eat(glé} 324-0620 ort?lﬁ} 324-1700 Inaddmon L
e _.;.' my facsmulenmnber is (916) 324-1862. - - y , e s 5 N i 2Rl T

éérhﬁcahon Analyst SRR TP el e e
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Mr, Mills o Firm Number: 43294 .
July 18, 2016 '

i % '_.5' ht!p.!/wwwdotca.govth/bep/ Any addlhonsandrevzsmnsmustbe submmed to Caltrans fdr | F g
.. 77 ‘review and approval. et

. In ordef to assute contimuing DBE status, you must anmually subimit a No Change Declaraion - -
. Form (which will be sent to you) along with supportifig documentation. Based on your annual L

L submission-thatnochangeinownershipandcontrol'haﬁocwned~orifchangeshave SR
o+ . ‘occurred, they do not affect your firm’s DBE standing, The DBE certification of your firm will - o
1 -continue until or unless it is removed by Caltrans. : S

foi - Also; should any changes occur that could affect your cettification status prior to receipt of the - et e
~.". - “No Change Declaration Form, such as changes in your firm's name, business/mailing address, - =~ T
.-+~ -ownérship, management or control, or failure to meet the applicable business-size standards or - PRI el
* -1\ personal net worth standard, please notify us immediately. Failure to submit forms and/or = Vv
- 2" ‘change of information will be deemed a failure to cooperate under Section 26.109 of el

the Regulations, - :

“=Caltrans reserv res the-right to-withidraw this-certification ificationif al-any time it is determinéd Fthatitwas™ 7o
.. - knowingly obtairied by false, misleading, of ificorrect information. DBE certification is subject -
" ' ‘to review at any time. The firm thereby consents to the examination of its books, records, and -
... ,documents by Caltrans.

A befiﬁ_foiination on -Deparﬁnant contracting opportunities, please visit our website at
* " hitp:/fwww.dot.ca.gov/hg/esc/oe]. B :

*{77 - Congratitations, and thank you for your coritinted intefest in participating in the DBE Progran. = .
.+ T'wish you every busifiess success. 1 = A

. Siicerely, ..

ANICESMS o S T e
" Céitification Uit~ T

g
“%

4
-
S
1
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CALIFORNIA UNIFIED

" DEPARTMENT OF

TRANSPORTATION

- /OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY -

- 1823 14' STREET
_ SACRAMENTO, CA 95811
" ‘Phane: (916) 324-0449
" Fax: (916)324-1862
STRYT

o lgisats

¢ 1+ Fxtel Contrete Cotisituetion Ts.. - et e L
2841 Rarcho California Road, #206 . - 7" 110

o1 Temecula, CA-92590 - -~

N .- documentation, the California

- 'as required under the U.S.
.. Part 26, as amended.

" “Yous firm will be listed in the California Unified Cerfification
areas of

_ " tertified DBES under these specific
... . ..«comprehensive review of your firm:

Program (CUCP) database of
your expertise and license identified followinga

Department of Transportation (Caltrans) has determined that your
Tirm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE)
Department of Transportation’s Code of Federal Regulation (CFR) 49,

i Highway, Street, and Bridge Construction
o 238120 Structural Steel and Precast Concrete Contractors
238110 Poured Concrete Foundation and Structure
- ' Contractors ' '
238190 Other Foundation, Structure, and Building Exterior
e Contractors o ' 2

C1531

Plane Asphalt Cohdrete

C5201

Reinforcing Steel :

_C5120

- | Furnish Precast Concrete Deck Unit

C5124

Erect Precast Concrete

2800

.| Concrete Base

- Yout DBE certification is recognized solely for the above codes. You may review your firm’s

& . . .information in the-CUCP DBE Database, whicli can be accessed at Caltrans’ Web site at

DPVIID I

e s PN

et ST L e A i A s A s
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0CT/17/2016/40K 08:50 AM  Cal Stripe PAX No, 909 884 7106 P, 001/002

‘J-—\m—n.*

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036

General Engineering Class A CA # 685387

.
* DIR# 1000001100
L e o

i L Signatory to Laborers Union Local 1184
= i’ ESTIMATOR: Steve Works
i sworks@calstripe.com

SUBCONTRACT QUOTATION October 17, 2016

BIDS ON - 10/19/2016

PROJECT DESCRIPTION: Extend Aux. Lane - Rte. 405 Irvine, CA.
CONTRACT / PROJECT NO: Caltrans # 12-0M3504 12-Ora-405-2.6/6.5
ADDENDA ACKNOWLEDGED: 1,2,3

o v

Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all
addenda.

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
requi:edp:imtnmmmeemmtofmworkassodstedwiﬂmﬂaispmposalAbse]incsuhcnhﬂe,oompletesetofplansandspecs(mch;dﬁ;gspedal
provisions) will be provided with the subcontract agreement.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in fill by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owmer reduces the
mﬁmpmﬁmmmmmmmmmemmmwmemmmpaymemtocalsnjpe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.
A]lchmgcstotheoﬁginalsoopeofworkmpwpcsedmdmwoﬂmlstbedhectedbythe(bntacmrinwﬁ!ingpﬁortowsuipeperfmningﬂ:is
work. No extra work or additional work will be performed without written authorization.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance.
Forthepm-poseofthisSubomhactQuoiaﬁonmm(l)mav&hxiscmsidemdtobeapeﬁodofmeuﬁveeight(S)hou:daysofconf:rmmwoﬂg
not including  holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional
move-in at the additional move-in charge stated below.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
CalSh'ipemqtﬁmsﬂaeworkarmtobemobstuctedbyoﬂmopqaﬁmwhﬂestiparemovnlmdsbipehm]laﬁmisbemgperfomcd.

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the
commencement of work and for each additional move-in.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES |
Temporary Striping [ YES ] Thermo / Paint removal [ YES ] Marker Removal [ YES ]

Lead compliance plan for stripe removal [ YES] Lead Compliance classes [NO ] PCMS Boards [NO] . Survey [NO]

Placement of Temporary Markers (tabs/floppys) [NO]

B. [ 2 ] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ $5,500.00ea
C. [ 3] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ $5,500.00ea

D. Traffic control IS NOT included in this quete. Concurrent closures in various areas may be required in any given shift to complete our work,
( # of shifts required fo complete our work- approx. 9 ).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime
Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker
removal debris.

H. Prime Contractor fo provide a clean surface swept free from all laitance, and other debris prier to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

4-2015-SW
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0CT/17/2016/M0N 08:52 AM  Cal Stripe FAX No. 309 884 7106 P, 002/002
Rte. 405 Irvine Caltrans # 12-0M3504 Bids on 10/19/16
ITEM QTY |UNIT DESCRIPTION UNIT $ TOTAL
1 1 LS |Lead Compliance Plan ( Stripe Removal ) $740.00 $ 740.00
24 |23700 |LF |Remove Yellow Painted Stripe $0.30 $ 7,110.00
25 51800 LF  |Remove Yellow Thermo Stripe $0.20 $ 10,360.00
26 930 SF  |Remove Yellow Thermo Marking $2.00 $ 1,860.00
30 47700 LF  |Remove Painted Stripe $0.25 $ 11,925.00
31 280 SF  |Remove Painted Marking $2.00 $ 560.00
32 |26400 |LF |Remove Thermo Stripe $0.25 $ 6,600.00
33  [490 SF  |Remove Thermo Marking $2.00 $ 980.00
34 10100 EA |Remove Pavement Marker $0.50 $ 5,050.00
165 |30800 [LF |4" Thermo Stripe $0.35 $ 10,780.00
166 (1070 LF  |8" Thermo Stripe $1.00 $ 1,070.00
167 |2640 LF  |8" Thermo Stripe (Bkn 12-3) $0.80 $ 2,112.00
168 |4950 SF  [Thermo Pavement Marking $3.00 $ 14,850.00
169 840 SF  |Thermo Pavement Marking (EWNV) $3.00 $ 2,520.00 1
170 |40600 LF  [4" Thermo Stripe (Bkn 36-12) $0.20 $ 8,120.00 1
171 630 LF  |4" Thermo Stripe (Bkn 17-7) $0.20 $ 126.00
172  |10600 LF  |8" Thermo Stripe (Bkn 36-12) $0.60 $ 6,360.00
173 |[142000 |[LF |Paint Traffic Stripe (2-Coat) $0.10 $ 14,200.00
174, (280 SF  |Paint Pavement Marking (2-Coat) $2.00 $ 560.00
175 |6760 LF  |4" Thermo Stripe (EWNV) $0.40 $ 2,704.00
176 |180 LF  |4" Thermo Stripe (Bkn 6-1) (EWNV) $0.30 $ 54.00
177 [2130  |LF _ |4" Thermo Stripe (Bkn 17-7) (EWNV) $0.30 $ 639.00
178 |1510 LF  |8" Thermo Stripe (EWNV) $1.00 $ 1,510.00
179 5980 EA |Pavement Marker ( Non-Reflective ) $1.00 $ 5,980.00-
180, |5750 EA |Pavement Marker ( Retroreflective ) $2.50 $ 14,375.00 1
187 |1 LS |Mobilization - Cal Stripe Operations $14,000.00 $ 14,000.00+
$ X
$ .

TOTAL BASEBID| $§  145,145.00

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS



Payco Specialties, Inc.  awoman ownen susiness /
Highway - Airpert - Parking Lot - Signage - Siriping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #10000035158

PROPOSAL (PAGE 1 OF 2)

FEDERAL
Project Deacription: 12-0M3504 RT 405 IRVINE {14%DBE) Bid Date: 10/19/2016
}Coniract Time Limit: 400 w.o.Liquidaied Damages: /A peroD. Nated: YES
Ttem Ttem Estimated Unitor unit Item
S Lo ks 1) e
1 LEAD COMP PLAN (FOR ITEMS 24-26 & 30-33) 1.00 LS $ 500000]% 5,000.00
7 CHANNELIZER (SURFACE MOUNTED) 280.00 EA $ 36.00 1§ 10,080.00
24 REMOVE YELLOW PAINT STRIPE (HAZ WASTE) 23.700.00 LF 3 04519 10,665.00
25 REMOVE YELLOW THERMO STRIPE (HAZ WASTE) 51,800.00 LE: b 0.50 | § 25,900.00
26 REMOVE YELLOW THERMO MARKING (HAZ WASTE] §30.00 SF § 120 | § 1,116.00
30 REMOQVE PAINT STRIPE 47,700.00 LF $ 040§ 19,080.00
31 |REMOVE PAINT PYMT MARKING 280001 SF |§ 1.00 |8 280.00
32 |REMOVE THERMO STRIPE 26,400.00 LF 3 040 | § 10,560.00
33 IREMOVE THERMOQ MARKING 490.00 SF $ 110 | § 539.00
34 REMOVE PVMT MARKER : 1D!1DD.DO EA $ 1.00 )% 10,100.00
165 |4 THERMQ STRIPE 0] 23;800:00 LF § 0.38 |8 28;662:00-| | \_;1 o!J(
168 |8" THERMO STRIPE 1,070.00 LF $ 0.80]$ 858.00
167 8" THERMO STRIPE (BKN 36-12) _2,640.00 LF $ 04015 1,066.00
168  |THERMO PVMT MARKING 4,960.00 SF $ 29018 14,355.00
169 [THERMO PVMT MARKING (WET VIZ) ) SF 3 330|% 2,772.00
170 |4" THERMQ STRIPE (BKN 36-12) W% Yfssonoo] 1F s 034]s 4387200 | | H YL M
3 =
CONTINUED ON PAGE # 2 § -
% &
$ -
$
STIPULATIONS: RECIP SPONS R ALL STIP HER '{D
'ANYbuhhgsumdwcmu*ﬂrﬂhﬂduhﬂ«hpﬁuﬂnﬂdﬂdsﬂﬂyﬂﬂmngwunnhmmhnT&Mtnumtumw ¥5¢NNJL ‘L’&-‘L' |€;
Y * Asigned Purchase Order or Subcontract is required prior to any work sssoclated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, wwwﬂm(pmmmmjwwbapﬂdbymbmm
* This Proposal le valld for 30 days after the bid dats,
* If sccepted, this Proposal will be Incorporated as an Exhibit to the Contract or Purchase Order.
* A minimym of 16 working days schedule notice is required AFTER ALL PAPERWORK 15 COMPLETED.
* Bond coat to be pald by Prime Contractor.
* Cancelation charge for any shift of work called off within 12 hours of show-up time is $2,500.00
* Industry standard insurance available up to $5,000,000.00 LIMIT. Rallrord inaurance EXCLUDED
* A Mobilization / Move-in Ia any work accompliahed through congecutive ghifts. Unavailable work and all extra-work will be l:haryu!
addllional mobilizations upon completion. 7
are net 30 days. Retention la to be paid 30 daya from Payen's completion of work.
* Price good for 1 year. Subject to change due to nominal price index fuxuation,
EXCLUSIONS:
SEE PAGE#2
INCLUSIONS:
SEE PAGE # 2
# of Working Days to Complete our Work: PAGE #2 #of Move-in's Allotted: PAGE#2  Add'l Move-in'a! PAGE# 2
BID AMOUNT: PAGE#2 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 81910-1127
Phone (618) 422-9204 / Fax (619) 427-1620

éa/18  399d S3II1WID3dS 00AWd PEPTZZPETI Br:PB GBBZ/9T/10



Payco Specialties, Inc.  awomanownep susiness
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

PROPOSAL (PAGE # 2 OF 2)

FEDERAL
Project Description: 12-0M3504 RT 405 IRVINE (14% DBE) Bid Date: 10/19/2016
Contract Time Limit: 400 w0 fLiguidsted Damages: A par C.0, {Addondurms Noted: YES 1
[1= fem Estimated Unit of Unit T iem
No. Description I Quantity Moasure Price Total
171 4" THERMO STRIPE (BKN 17-7) - 630.00| LF § 08018 504.00
172 |8" THERMO STRIPE (BKN 35-12) 10,600.00) LF $ 0.40 | § 4,240.00
173 [PAINT STRIPE (2-COAT) 142,000.00] LF 3 017 |$ 24,140.00
174 PAINT PVMT MARKING (2-COAT) 280.00 SF 3 25018 700.00
176 4" THERMQ STRIPE (WET VIZ) §,760.00 LF $ 0.45| % 3,042,00
176 4" THERMO STRIPE (WET VIZ BKN B-1) 180.00 LF § 2001 % 380.00
177 4" THERMO STRIPE (WET VIZ BKN 17-7) 2,130.00 LF $ 0.40 | § 852.00
178 |8 THERMOQ STRIPE (WET ViZ) 1,610.00] LF $ 1.00 | § 1,510.00
179 |PVMT MARKER (NON-REFL) 5,980.00 EA § 1201 % 7,176.00
180 IPVMT MARKER (RETROREFL) 5,750.00 EA $ 29018 16,675.00
187 [MOBILIZATION (PORTION) 1.00 LS $ 100000018 10,000.00
$ -
s -
$ .
s =
3 -
s -
3 -
s 3
$ &
§ -
STIPULATIONS:

* ANY badging, security checks, rallroad classes, project required safety training will be billed at T&M to contractor

* A glgned Purchase Order or SBubtontract is required prior to any work associated with thia Proposal.

*ThhPmpon.!itbanﬂon:nBInurshﬂ!pwwmtﬁay.anymuﬂnn(pmﬂmnﬂma)uﬂﬂhepﬂdwmmcmw.

" This Proposal is valid for 30 days after the bld date.

* ¥ accapted, this Proposal will be Incorporatad s an Exhibit to the Contract or Purchase Order,

* A minimum of 15 working days schedula notica Ie required AFTER ALL PAPERWORK 1$ COMPLETED,

* Bond cost to be pald by Prime Cantracter.

* Cancelation charge for any shift of work called off within 12 hours of show-up time Is §2,500.00

* Industry standard insurance availzbla up to $5,000,000.00 LIMIT. Ralroad Insurance EXCLUDED

* A Mobilization / Move-n is any work acoomplished through consscutiva ahlfts. Unavallable work and all extra-work will be charged
additional mobilizations upon completion.

" Payments are net 30 days. Retentlon Is to ba pald 30 daye from Payen’s completion of work.

* Price good for 1 year. Subject to change due to nominal prive index fluxuation.

EXCLUSIONS;
TRAFFLG COH"I'R_% « SWEEPING « LD'S « STATIONING « CONTROL PTS - ENGINEERING - PLANS - PERMITS ..
INGLUSIONS:
CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..
# of Working Days to Complets our Work: 20 #of Move-in's Allotted: 8 Add'l Move-In's: § 2,500.00
BID AMOUNT: 3 ,512.00 ESTIMATOR: BILL TAYLOR
G £

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (618) 422-9204 / Fax (819) 427-1620

2B/ca  39%d SIILWIO3dS O0AVd PBP1EZPETI 8p:pB GBBZ/91/18



Uct191608:44a  Abrasive Blasting Service 951-786-9081 p.1 m

Abrasive Blasting Service

24" Street, Riverside, CA. 92509
(951)683-4692 Fax (951) 781-1024

To: The Estimating Dept. From: Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet

TR lofia (1t

Date:
RL Bid for ContractNo. /7 _ OM3B3504

Bid Date:

(of1a[1c

Please deliver this bid to your estimafing department for their review

ﬁl:‘:rasive Blasting Service has many years of experience in this field and would like to

bmit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

if there are any problems with this transmission, Please contact Diana Winn at the number
bove to assist you further. Thank You for your consideration and the opportunity to be

rt of your team.



951-786-9081 p.2

Uct 19 16 UB:44a Abrasive Blasting Service
Abrasive Blasting Service
5465 24™, St. Riverside, CA. 92509
951-683-4692 / 951-786-9081
CSLB No. 765558 -~ DBE No. 40447 — SBE No. 61312 — DIR No. 1000013439
Caltrans No. 12-0M3504
12-Ora-405-2.6/6.5
Bids on 10-19-16
: Ttem | Unitof | Est Qty. * UnitPrice  Item Total
* Measure
Lump
01 070030 | Lead Compliance Plan LS Sum 2,000.00 LS 2,000.00
24 141 I(LI Remove Yellow Painted Traffic Stripe ( Hazardous Waste) LF 23,700 .66 LF 15,642.00
25 . 141103 | Remove Yellow Thermoplastic Traffic Stripe ( Hazardous Waste ) LF 49,000 .60 LF 29,400.00
26 141104 | Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) SQFT 930 2.00SF . 1,860.00
30 150711 | Remove Painted Traffic Stripe LF 47,500 S0LF 23,750.00
31 150712 _Remove painted Pavement Marking SQFT 280 2.00 SF 560.00
32 150714 | Remove Thermoplastic Traffic Stripe LF 39,100 SOLF 19,550.00
33 150715 | Remove Thermoplastic Pavement Marking SQFT 490 2.00 SF 980.00
|34 150722 | Remove Pavement Markers EA| 831 1.00 EA 8,370.00
- Lump
185 999990 | Mobilization | LS Sum | 10,000.00LS |  10,000.00
Total price for all items shown above $ 112,112.00
ur bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Bid includes maltiple shifts with a minimum guarantee of 0 per shift in removals and or T & M to complete our scope
of work. Defays in work caused by traffic control or amy reason other than by A.B.S will not be held against A B.S. A.B.S
reserves the|right to charge for down time due to traffic control or for any reason other than by A.B.S.

Lead compliance plan includes up to (3) persons attending in Riverside a “Lead Awareness Class™. Should Contractor or State
personnel reguire our [ndustrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500.00. An
alternate to these options is to have ABS Lead Foreman hold a “tail gate” class prior to removal which meets Cal-OSHA
requirements of CCR 8§ 1532.1 and California Title 8 CCR.(1)(1)}(B).

Bid excludes Traffic Control, Temporary and/or Painted Markings

Contractor/must provide damp site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule

asting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%
Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including
equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and
all applicable|codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.
Quetation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or
amended in this proposal for the sum specified above.

-~ - . H__-—_.__-‘—-—-_‘—____'—

Lloyd Kotab, Mobile Operations Manager / Estimator




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Attachment D

D. Describe the Bidder’s outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

9/15/16 Flatiron visited the Office of Business and Economic Opportunity website at
http://www.dot.ca.gov/hg/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work Codes
to obtain solicitation list.

On 9/16/16 & 10/03/16 Flatiron checked the Caltrans website to review which firms
register for this project through the “Opt-In” process (see attached).

On 9/13/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement

DBEGoodfaith.com online Posted 9/16/2016 online. Ad to run through bid
date.

Construction Bid Source Posted 9/16/2016 online. Ad to run through
bid date.

Compliance News Posted on 9/16/16 online. Ad to run through
bid date.

SBE Weekly Posted 9/16/2016 online. Ad to run through

bid date.



9/15/2016
Back To Query Form

Unified Certification Program

Thu Sep 15 16:13:08 PDT 2018

Query Criteria
District: 0708 11 12
Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: A0781 Landscaping, Tree Services C0670 PIPE SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA
SIGNS C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE
C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5201
REINFORCING STEEL C5620 ROADSIDE SIGN C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8331 CONCRETE BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING

Firm Type: DBE
49 items found, displaying 1 to 20.[First/Prev] 1, 2, 3 [Next/Last]
: % Mailing| Mailing Mailing| Mailing 2 $
o ﬂm: ! Address City |State| Zip|Zp|Address|Address] City |State] Zip | Zip EMail | Gontact s,
Linel | Line2 Codel | Code2 Lepe L
ABSL 29393 4
5270 CONSTRUCTION PACIFIC ST HAYWARD CA 94544 SMBE Daryl@absl.. LUIS M. AL. 510 7
ADVANTAGE
DEMOLITION 19819 P. 0. BOX MONSERRAT 5
BOSHR s SRALING, | BOVTRE ST WINNETKA CA 91306 2207 WINNETKA CA 91306 SMBE advantage®@... * 818 4
INC
ALERT-O-LITE, 23795 G P.O. BOX 3 DEBBIE
16345 1 perdei FRESNO  CA 93721 i FRESNO  CA 93777 2224 SWBE debbieh@al.. 1\ 550 4
501 CESAR
BAY LINE 1635 CHAVEZ 5 e
21117 CUTTING & FOURTH BERKELEY CA 94710  STREET, PRANGScO A 94124 SMBE office®@bay... ooce 415 5
CORING, INC. STREET SUITE I}
1018
10769
BERT W SALAS, WOODSIDE
e e SANTEE  CA 92071 3175 SMBE bsalaz@ber.. BOBE SAL. 619 5
SUITE 201
BIG VALLEY 3510 BRIAN 3510 DONNA
36647 4 ot Wi BAKERSFIELD CA 93308 th BAKERSFIELD CA 93308 SWBE donnawatso... o 661 St
BLACKSTONE ...,
ASPHALT . NORMAN
38922 CONSTRUCTION, ANTONINO BAKERSFIELD CA 93308 SMBE info@BLACK... GAL. 661 2t
AVENUE
INC.
BURKE et SHINGLE P.O. BOX SHINGLE
30173 CONSTRUCTION mﬁss& SPRINGS CA 95682 a1 SPRINGS CA 95682 SMBE burkebid@g... MICHAEL J... 530 6.
cGo 3100 EAST CHARLES
4483 CONSTRUCTION CEDAR ONTARIO CA 91761 SMBE cgoconst2@... o 909 9:
COMPANY STREET #14 )
5317 PINE CAROL
35606 C-REXINC. HOLLOW CONCORD CA 94521 SWBE cmassier@c... 925 6
o 0
CALIFORNIA 929
PROFESSIONAL  OTTERBEIN . VANTAN X
31277 ENGINEERING AVENUE, LA PUENTE CA 91748 SMBE van@cpengi... NG.. 626 8
INC UNITE
CANALES 3232 P
37587 DEMOLITION & CENTRAL VALLEY CA 91977 SMBE karen@cana... JOE GILBER.. 619 2
HAULING INC  AVE
CATS 1944 54TH NITA
31128 EXCAVATING, INC STREET SAN DIEGO CA 92105 SMBE catsexcava... GROVE... 619 2t
CO'S TRAFFIC 12215 26TH PO BOX COLLEEN -
- L i Y SANDEGO CA 92113 ity SANDIEGO CA 92170 SWBE co@costrat.. oo 619 2
S 85 EAST
ENVIRONMENTAL P.O. BOX TRACY A =
42591 puoneeoing | HIGHWAY UPPERLAKE CA 95485 i s UPPERLAKE CA 95485 SMBE barbara@co... o7 X
20
INC
COMMAND
PERFORMANCE .
851 e SIGNALHILL CA 90755 SMBE jim@cpcons... PRISCILLA .. 562  9¢
hitp:/Mmww.dot.ca.goviucp/QuerySubmit.do 1/2



9/15/2016

CONSTRUCTORS,
INC.
CONTRERAS ~ 81-149

14763 CONSTRUCTION INDIO INDIO
CO. BOULEVARD
EAGLE
ENGINEERING & 216 TOBY

30894 LEVELOPMENT, WAY ROMONA
INC.
EAGLE
ENGINEERING 1175

24176 AND PALOMAR REDWOOD
CONSTRUCTION, DRIVE
INC
FAR EAST

31519 LANDSCAPE & :?D:?Ix ::;ISLL?ON
MAINTENANCE

Export options: CSV | Excel | XML

hitp://iwww.dot.ca.gov/ucp/QuerySubmit.do

CA

Unified Certification Program
PO BOX
92202 1808 INDIO CA 92202
216 TOBY
91767 WAY POMONA  CA 91767

94062 3834

91395

SMBE

SMBE

SMBE

SMBE

contrerasc...

bramirez@e...

brooks.cur...

fareastmoo...

ENRIQUE C... 760
e
;ng:‘] 2 650
null TONY ... 818

3t

3t



9/16/2016

Caltrans - Office Engineer - Opt-in Records

Home -» Construction Contract Awards -» Opt-in Records

Opt-in Records

Search Results: Opt-in's on 12-0M3504

14 Opt-in records found.

12-0M 3504

Full Traffic Maintenance, Ine

217 Lewis Court Corona

|Phone: (951) 520-9990
|Disadvantaged status: DBE SBE

Fax Number: (951) 520-9980

|
|
|

Services offered: Traffic Control Services: Lane Closures for highways,
streets and special events. We also offer hi-way safety rental and sale
products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades I
- IT - II1, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8Ib & 12Ib Delineators, Type I, I1, III Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-
Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping
Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking
Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs,
Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also
offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified
DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

12-0M 3504

The Construction Zone

4961 Pacheco Blvd. Martinez, CA, 94553

Phone: 925-387-8013 |[Fax Number: 925-293-0800

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum

signs, cardboard signs, corrugated plastic signs, street name signs, roll-
up signs, ADA signs, thermoplastic, raingear, high visibility vests and
pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons,
gloves, hard hats, first aid kits, safety glasses, measuring wheels, head
lamps, and more. Some items are available to rent. Temporary
construction fence now available. We offer delivery and are available
statewide for certain activities. TCZ can supply your next job, contact
us today to discuss what you need, even if it is not listed above we can
get it for you. www.theconstructionzone.us.com

12-0M 3504

A.C. DIKE CO

|2788 VENTURE DR LINCOLN, CA, 95648

Phone: 9163-645-7747 [Fax Number: 916-645-9618

hitp:/Mww.dot.ca.govihg/escloelplanholders/oe_listopt.php?c=12-0M3504

1/4



9/16/2016

Caltrans - Office Engineer - Opt-in Records
Disadvantaged status: |

Services offered: Place asphalt dike. ]

12-0M 3504

|Askari Security Services, Inc.

|5150 Candlewood Street, Suite 16H Lakewood, CA 90712

[Phone: 562-606-0053 |[Fax Number: 562-606-0098

|Disadvantaged status: DBE SBE

Services offered: Security guard and Patrol Services/Site Security. We
are a certified and experienced DBE/SBE/MBE firm. Phone: (562)
606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email:
office@askari.org www.askarisecurityservices.com

12-0M 3504

[AESCO, Inc.
[17782 Georgetown Lane Huntington Beach, Ca 92647
[Phone: 714-375-3830 |[Fax Number: 714-375-3831 |

|Disadvantaged status: DBE SBE |

Services offered: AESCO is interested in performing the material
testing and inspection services for this project. AESCO, an SBE and
DBE firm, has provided geotechnical engineering, construction quality
control and quality assurance services on roadways, grade separations,
freeways, and rail projects throughout California. AESCO employees

are experienced professionals consisting of geotechnical engineers,
engineering geologists, deputy inspectors, laboratory and field
technicians, and quality control professionals. ? AESCO is SBE,
DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans
and City of Los Angeles certified. ? Member of the Independent
IAssurance Program with Caltrans, CCRL, and AMRL. ? Materials
testing and inspection services including concrete, soil and asphalt.

|Statewide Traffic Safety and Signs Inc.
13261 Garden Grove Boulevard Garden Grove, CA, 92843

Phone: 714-468-1919 [Fax Number: 888-507-8549 |

12-0M 3504

|Disadvantaged status: |

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators,
Object Markers, Pavement Markers, Thermoplastic and pre-form
materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden

Grove, Poway, Riverside and Las Vegas.

I |Integrity Rebar Placers |

hitp:/Awww.dot.ca.goviag/escloe/planholders/oe_listopt.php?c=12-0M3504
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9/16/2016 Caltrans - Office Engineer - Opt-in Records

l Nondi T |

12-0M3504/{Phone: 951.696.6843 X 810 —I Fax Number: 951.943.7772
Disadvantaged status:
Services offered: Rebar

|
Chrisp Company
143650 Osgood Road Fremont, Ca. 94539

12-0M3504|Phone: 510.656.2840 |[Fax Number: 510.656.2397
IDisadvantaged status:

[Services offered:

12-0M3504

ehlab fpiite sl e B ]

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592 |
Phone: (951) 695-5104 Fax Number: (951) 695-5105 |
Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail oavila@maneritrafficcontrol.com if you have any questions.
MANERI TRAFFIC CONTROL is certified DBE and SBE.

12-0M 3504

[Hayward Baker, Inc. ;

14718 Pipeline Ave, Suite B chino hills, ca, 91709

Phone: 909-393-9300 ~ |[Fax Number: 909-393-0036
Disadvantaged status:
Services offered:

12-0M 3504

L-RILEY TRUCKING & DISPATCH

25927 FRAMPTON AVE HARBOR CITY CA g9o710 HARBOR CITY
CAL 90710

Phone: 323-353-9332 ||Fax Number: 310-530-1740
Disadvantaged status: DBE SBE
Services offered: TRUCKING & HAULING

NS
CMC Rebar [
[12451 Arrow Route Etiwanda CA 91739
12-0M3504//Phone: 909-803-1501 |[Fax Number: 909-899-9799 |
Disadvantaged status: |
Services offered: |
ettt L]
[ |INBG Construction Services R e

[22772 Centre Dr Suite 120 Lake Forest, CA 92630 ]
[Phone: 949-283-5757 Fax Number: 949-589-6897 ]

12-0M 3504

[Disadvantaged status: DBE DVBE SBE |

http:/Mww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0M 3504




9/16/2016 Caltrans - Office Engineer - Opt-in Records

Services offered: Safety/Health & Environmental, Material supply
(concrete)& Pumping, Construction/Project Management.
BONDABLE

|NBG Construction Services _|
22772 Centre Dr Suite 120 Lake Forest, CA 92630

Phone: 949-283-5757 |[Fax Number: 949-589-6897
12-0M3504|Disadvantaged status: DBE DVBE SBE 1

Services offered: Safety/Health & Environmental, Material supply
(concrete)& Pumping, Construction/Project Management.
BONDABLE

| VI A RRMMSFRRS 1~ RN YA IV R

http:/Mmww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0M 3504
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10/3/2016

Caltrans - Office Engineer - Opt-in Records

Home -» Construction Contract Awards -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 12-0M 3504

22 Opt-in records found.

12-0M 3504

[Full Traffic Maintenance, Inc

[Phone: (951) 520-9990 Fax Number: (951) 520-9980

|
[217 Lewis Court Corona =
|

|Disadvantaged status: DBE SBE

Services offered: Traffic Control Services: Lane Closures for highways,
streets and special events. We also offer hi-way safety rental and sale
products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades I
- II - I1I, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8lb & 121b Delineators, Type I, 11, I1I Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-
Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping
Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking
'Tape, Street Tape, Class 11, I1I Vests, Safety Glasses, Aluminum Signs,
Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also
offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified
DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

12-0M 3504

|
The Construction Zone |
4961 Pacheco Blvd. Martinez, CA, 94553 ]
Phone: 925-387-8013 ][Fax Number: 925-293-0800 |

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,

safety supplies, sign installation supplies, custom signs, aluminum
signs, cardboard signs, corrugated plastic signs, street name signs, roll-
up signs, ADA signs, thermoplastic, raingear, high visibility vests and
pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons,
gloves, hard hats, first aid kits, safety glasses, measuring wheels, head
lamps, and more. Some items are available to rent. Temporary
construction fence now available. We offer delivery and are available
statewide for certain activities. TCZ can supply your next job, contact
us today to discuss what you need, even if it is not listed above we can
get it for you. www.theconstructionzone.us.com

_ — ——
|A.C. DIKE CO
|2788 VENTURE DR LINCOLN, CA, 95648
12-0M3504{[Phone: 9163-645-7747 |[Fax Number: 916-645-9618

hittp:/Awww. dot.ca.govihalescloe/planholders/oe._listopt.php?e=12-0M3504
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10/3/2016

Caltrans - Office Engineer - Opt-in Records

[Disadvantaged status:

Services offered: Place asphalt dike.

12-0M3504|[Disadvantaged status: DBE SBE

|Askari Security Services, Inc.

l5150 Candlewood Street, Suite 16H Lakewood, CA 90712

|Phone: 562-606-0053 Fax Number: 562-606-0098

B |l | B | | | e | e | e

Services offered: Security guard and Patrol Services/Site Security. We
are a certified and experienced DBE/SBE/MBE firm. Phone: (562)
606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email:
office@askari.org www.askarisecurityservices.com

12-0M 3504

AESCO, Inc.
17782 Georgetown Lane Huntington Beach, Ca 92647
|Phone: 714-375-3830 _||Fax Number: 714-375-3831

[Disadvantaged status: DBE SBE

Services offered: AESCO is interested in performing the material
testing and inspection services for this project. AESCO, an SBE and
DBE firm, has provided geotechnical engineering, construction quality
control and quality assurance services on roadways, grade separations,
freeways, and rail projects throughout California. AESCO employees
are experienced professionals consisting of geotechnical engineers,
engineering geologists, deputy inspectors, laboratory and field
technicians, and quality control professionals. ? AESCO is SBE,
DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans
and City of Los Angeles certified. ? Member of the Independent
Assurance Program with Caltrans, CCRL, and AMRL. ? Materials
testing and inspection services including concrete, soil and asphalt.

12-0M3504

Statewide Traffic Safety and Signs Inc.

|13261 Garden Grove Boulevard Garden Grove, CA, 92843

Phone: 714-468-1919 [Fax Number: 888-507-8549
|Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators,
Object Markers, Pavement Markers, Thermoplastic and pre-form
materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden

Grove, Poway, Riverside and Las Vegas.

l IIntegrity Rebar Placers |

http:/Amww.dot.ca.govihg/esc/oe/planholders/oe_listopt. php?c=12-0M 3504
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10/3/2016

12-0M 3504

Caltrans - Office Engineer - Opt-in Records

[1345 Nandina Avenue Perris, CA 92571
[Phone: 951.696.6843 X 810 |[Fax Number: 951.943.7772
Disadvantaged status:

Services offered: Rebar

12-0M 3504

T T |
43650 Osgood Road Fremont, Ca. 94539 |
[Phone: 510.656.2840 |[Fax Number: 510.656.2397 |
Disadvantaged status:

Services offered:

12-0M 3504

—

Maneri Traffic Control
|47423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-5104 |[Fax Number: (951) 695-5105

Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail oavila@maneritrafficcontrol.com if you have any questions.
MANERI TRAFFIC CONTROL is certified DBE and SBE.

.=

Hayward Baker, Inc.
14718 Pipeline Ave, Suite B chino hills, ca, 91709

=% 5

12-0M 3504

Phone: 909-393-9300 Fax Number: 909-393-0036

Disadvantaged status:

[Services offered:

12-0M3504

|

[L-RILEY TRUCKING & DISPATCH

25927 FRAMPTON AVE HARBOR CITY CA go7i0 HARBOR CITY
CAL go710

Phone: 323-353-9332 Fax Number: 310-530-1740
Disadvantaged status: DBE SBE
[Services offered: TRUCKING & HAULING

A [CMC Rebar
l12451 Arrow Route Etiwanda CA 91739 |
12-0M3504|[Phone: 909-803-1501 |[Fax Number: 909-899-9799 |
|Disadvantaged status:
[Services offered:
INBG Construction Services
|22772 Centre Dr Suite 120 Lake Forest, CA 92630 |
Phone: 949-283-5757 |[Fax Number: 949-589-6897

12-0M3504

[Disadvantaged status: DBE DVBE SBE

http:/Aww.dot.ca.gov/hg/escloe/planholders/oe_listopt.php?c=12-0M 3504
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BLE

Services offered: Safety/Health & Environmental, Material supply
(concrete)& Pumping, Construction/Project Management.
I

12-0M 3504

[NBG Construction Services
.|22772 Centre Dr Suite 120 Lake Forest, CA 92630

[Phone: 949-283-5757 Fax Number: 949-589-6897
|Disadvantaged status: DBE DVBE SBE

Services offered: Safety/Health & Environmental, Material supply
(concrete)& Pumping, Construction/Project Management.
BONDABLE

12-0M 3504

|GSJ Utility Supply & Service
14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
Phone: 562-404-1113 Fax Number: 888-356-1250

Disadvantaged status: DBE DVBE SBE

Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE
PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER
SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE
BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT);

e S | S B

12-0M 3504

|Global Electric
|140 E. Commonwealth Ave. Ste. 104 Fullerton, CA 92832
|Ph0ne: 800-272-1765 ||Fax Number: 888-377-1221

|Disadvantaged status: DBE SBE

12-0M 3504

[First Vanguard Rentals & Sales

408 Union Ave Suite A Fairfield
Phone: 707 673 2165 ||Fax Number: 707 673 2789
|Disadvantaged status: DVBE SBE

Services offered: -SUPPLIER- We are a Supplier that offers a full array
of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water
Trucks, Water Wall, Temporary Crash Cushions, ete.) along with just
about anything you may need on the job. We offer a wide variety of
materials, supplies, and/or equipment for sale also, such as Guardrail,
end Terminal Kits (SKT, SRT), crash cushions (temporary and
alternative), PPE, erosion control products, saws, pumps, Detectable
Warning mats, Cones, Barricades, and almost anything else you may
need on the job. Call or email for availability and pricing and let us
help you meet your DVBE/SBE goals (requirements and incentives).

|
|
|
|
|Services offered: UDBE, MBE Electrical, communications, low voltage|
|
|
|
|
|

12-0M3504

e . L o . s e o L e e ]

T I, S A S Y i N e R T T | R S I T |
Environmental Waste Disposal, Inc

19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

Phone: 949 466 8857 Fax Number: 949 242 2479

Disadvantaged status: DVBE SBE

Services offered: profiling, transportation and disposal of hazardous

http:/mww.dot.ca.govihg/esc/oe/planholders/oe_listopt.php?c=12-0M3504
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| |waste including TWW, soils
l

SULLY-MILLER |

135 S STATE COLLEGE BLVD STE 400 BREA CA 92821
12-0M3504/|Phone: 7145789600 [Fax Number: 7145789672

Disadvantaged status:

[Services offered:

5 Feathers

400 Copinsay Court Bakersfield, CA 93312
Phone: 661-709-3087 |[Fax Number:
12-0M3504|igadvantaged status: DBE SBE

Services offered: SBE Certified, DBE Certification pending (Native
lAmerican - Woman Owned) Erosion Control Materials Supplier;
SWPPP, SWCP Preparation, Implementation Services

\Austin Enterprise
P O Box 81926, Bakersfield California 93380 |
aioNisal Phone: 661-589-1001 |[Fax Number: 661-589-9509 |

Disadvantaged status: DBE SBE

Services offered: Roadway Excavation, Continuously Reinforced
Concrete Pavement.

RN TR T

AKA Environmental |
6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 [Fax Number: 323-589-2430

|Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
12-0M3504||2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please
call for prices.

http:/Amww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0M 3504
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Home - Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 12-0M3504. 3 results found.

Contractor: Shimmick Construction Company, Inc. Contact: Jolynn Buresh

Address: 16481 Scientific Way Irvine, CA 92618

Phone: 949-333-1500 Fax: 949-333-1510 Email: jburesh@shimmick.com

Services needed: Shimmick Construction Company, Inc. is a Prime Contractor seeking quotes from certified
Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers for the following project: Extend 2nd
Auxiliary Lane on SB 405, Replace Existing K-Rail to Type 60/60C Concrete Barrier District 12 ? Orange County
(Irvine) California Department of Transportation Contract 12-0M3504 Bid date and time: October 19, 2016 at
2:00 pm Subcontractors/Suppliers Requested for, but not limited to, the following: Clear and Grub, Hot Mix
Asphalt Dike, Hot Mix Asphalt, Removal and Installation of Guardrail, Removal and Installation of Roadside
Signs, Removal and Installation of Fence, Irrigation and Landscaping, Removal of Treated Wood Waste,
Temporary Erosion Control, Street Sweeping, Installation and Removal of Pavement Delineations & Markings,
Furnish Class 2 Aggregate Base & Subbase, Install Soil Nail, Install Ground Anchor, Structural Shotcrete, Bar
Reinforcing Steel, Furnish and Install Sign Structure, Reinforced Concrete Pipe Furnish, Minor Concrete
Sidewalk, Textured Paving, Curb Ramp, Furnish Miscellaneous Iron and Steel, Concrete Barrier Type 60,
Maintain Existing Traffic Management System Elements, Electrical and Sign Illumination Systems, and
Biologist Items of work may be broken down into economically feasible packages to encourage participation.
Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.
Shimmick Construction Company, Inc. 16481 Scientific Way - Irvine, CA 92618 Phone (949) 333-1500, FAX
(949) 333-1510 For additional project information or to discuss obtaining necessary equipment, supplies, and/or
materials, please contact Ian Huber, ihuber@shimmick.com (949) 398-6067

Requirements: Contract documents are available at: *Electronic copies of the plans and specifications can be
downloaded from the Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php under
Advertised Projects. Shimmick has also made plans and specifications available through our SmartBidNet, if you
require assistance with access to plans/specs or contract requirements please contact Ian Huber,
ihuber@shimmick.com (949) 398-6067 CONTRACTOR REGISTRATION REQUIREMENTS: Labor Code
Section 1771.1 (a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal,
subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any
contract for public work, as defined in this chapter, unless currently registered and qualified to perform public
work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a
bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of
the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section
1725.5 at the time the contract is awarded. Any bid submitted will confirm the acceptance of the terms and
conditions of SCCI?s Standard Long Form Subcontract, available upon request. A Subcontractor providing a
proposed bid/price will be viewed as accepting SCCI?s Standard Long Form Subcontract. 100% Performance
and Payment bonds with a surety company acceptable to of Shimmick Construction are required of
subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to
abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the
latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and
conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must
provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ?
whichever is greatest. Shimmick?s minimum insurance requirement is: General Liability $1M-Per
Occurance/$2M-Agg/$2M-Completed Operations; Excess Liability $5M; Auto Liability $1M; Workers Comp &
Employer Liability $1M. Shimmick Construction?s listing of a Subcontractor is not to be construed as an
acceptance of all of the Subcontractor?s conditions or exceptions included with the Subcontractor?s price
quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior
to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit
contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity
Employer

Date posted: 09/08/2016

Contractor: Chumo Construction Inc. Contact: George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 Fax: 626-960-3887 Email: office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors
and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub,
Concrete Barrier,Concrete Paving, Concrete Structure, Curb & Gutter, Drainage, Electrical, Excavation,
Guardrail/Fence, Minor Concrete, Landscape, Piling, Rebar, Signs and Striping. Chumo will work with

hittp:/Awww.dot.ca.gov/ho/esc/oeiweekly_ads/oe_assist.php?id=12-0M3504 112
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interested subcontractors/suppliers to identify opportunities to break down items into economically feasible
packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement
Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of
subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current
contractor's license, DIR Number, insurance and workers compensation coverage meeting Chumo's
requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract
Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator.
Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid
deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment
only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in
obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with
all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 09/09/2016

Contractor: Flatiron West, Inc. Contact: Lucinda Medrano

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 909-597-8413 Fax: 909-597-8635 Email: OCLABids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier,
Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape
and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel,
Roadside Signs, Soil Nails, Striping, Overhead Signs.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are
broken down into economically feasible units to facilitate bidding.Quotations must be valid for same duration as
specified by Owner for contract award. Subcontractors are required to possess and maintain a current
contractor?s license and must also be registered with the Department of Industrial Relations (DIR) as required
by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron?s Standard
Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?
s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond
premium at actual cost not to exceed 3%.The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with
your price. We Are An Equal Opportunity Employer.

Date posted: 09/13/2016

http:/Mmww.dot.ca.govihg/esc/oeiweekly ads/oe_assist.php?id=12-0M 3504 272
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FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
09/16/2016 02:34 PM. The ad ran from the publication date until the bid date listed

on the notice.

204

FLATIRON

Budd Ire: Bagl, Be the Best

Qutreach Coordinator

Lucinda Medrano

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (909) 597-8413 ext.2409
Fax: (909) 597-8635

Email:

OCLABids @flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name
Route 405 Sand Canyon to Jamboree

Bid/Contract #
12-0M3504

Awarding Agency )
Department of Transportation (Caltrans)

Project Location
Irving, Orange County, CA

Bid Date
10/19/2016 at 02:00

Project Details

DBE Goal 14%. Request for Certified DBE Subcontractors and
Suppliers. Quotes requested for, but not limited to: AC Dike,
Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub,
Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical,
Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation,
Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe
Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping,
Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans
website http:/iwww.dot.ca.govides/oe weekly-ads/all-adv-projects.php.
Additionally, plans and specifications are available at Flatiron's San
Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and considers
each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A
copy of our Standard Subcontract Terms and Conditions is available in
electronic format upon request.Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium at actual cost not to

https:/Amww.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36345
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exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaluated with your price. We Are
An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 09/16/2016 02:34 PM. The ad ran from the
publication date until the bid date listed on the notice.

204

FLATIRON

Bt tre Bast, Be the Best

Qutreach Coordinator

Lucinda Medrano

ContactInformation

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (909) 597-8413 ext.2409
Fax: (909) 597-8635

Emaik:

OCLABids @flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE
Project Name
Route 405 Sand Canyon to Jamboree

Bid/Contract #
12-0M3504

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Irving, Orange County, CA

Bid Date
10/19/2016 at 02:00

Project Details

DBE Goal 14%. Request for Certified DBE Subcontractors and
Suppliers. Quotes requested for, but not limited to: AC Dike,
Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub,
Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical,
Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation,
Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe
Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping,
Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans
website http:/MWwww.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php.
Additionally, plans and specifications are available at Flatiron's San
Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and considers
each DBE guote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A
copy of our Standard Subcontract Terms and Conditions is available in
electronic format upon request.Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any

https:/ww.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36345
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prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaluated with your price. We Are
An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
09/16/2016 02:34 PM.

DBE GoodFaith Inc.
Goodfalc. @ dbegoodfaith

Flatiron West, Inc. is seeking DBE s in
Irvine - dbegoodfaith.com/ads/Route-
405-...

02:09 PM - 16 Sep 2016

https:/Mww.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36345



9/16/2016 Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the follow...

Ad ID: 13227 Date Of Advertisement: Sep 16, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or
material suppliers for the following project

Reference: 12-0M3504
Project Title: Route 405 Sand Canyon to Jamboree
Project Location: Irvine, CA

Located in Orange County, CA

Owher: Department of Transportation (Caltrans)
Bid Date / Time: Oct 19, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier,
Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape
and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel,
Roadside Signs, Soil Nails, Striping, Overhead Signs.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php. Additionally, plans and
specifications are available at Flatiron’s San Marcos, CA and Chino Hills, CA offices. Please call
to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including
those that are broken down into economically feasible units to facilitate bidding. Quotations must
be valid for same duration as specified by Owner for contract award. Subcontractors are required
to possess and maintain a current contractor’s license and must also be registered with the
Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron’s Standard Subcontract Terms and Conditions
and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is
available in electronic format upon request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. (“Flatiron™) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right,
pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price. We Are An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078

https:/AMww.canstructionbidsource.com/ads/print/13227



9/16/2016 Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the follow...

Phone: (909) 597-8413 Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com
Lucinda Medrano

Published on Sep 16, 2016 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

https:/Mww.constructionbidsource.com/ads/print/13227 212



From: Compliance News Publishing Company
http://www.compliancenews.com

info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos,CA,92078

Phone: (909) 597-8413

Fax: (909) 597-8635

RECEIPT for Ad: 58181
Published on 09/16/2016
For Project:
Route 405 Sand Canyon to Jamboree
Department of Transportation (Caltrans)

Total Amount PAID: $35.00



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Flatiron West, Inc.

is seeking certified and qualified DBE subs and/or
suppliers to provide

Quotes requested for, but not limited to: AC Dike,
Aggregates Supply, Asphalt Paving, Cable Railing,
Clear and Grub, Concrete Barrier, Concrete Supply,
Construction Area Signs, Electrical, Erosion
Control, Guardrail, Ground Anchor, Landscape and
Irrigation, Minor Concrete, Miscellaneous Iron And
Steel, PCC Supplies, Pipe Supply, Reinforcing Steel,
Roadside Signs, Soil Nails, Striping, Overhead
Signs.

for Route 405 Sand Canyon to Jamboree
Department of Transportation (Caltrans) in Irvine
,CA

Plans and specifications can be downloaded, at no
cost from Caltrans website
http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-
projects.php. Additionally, plans and specifications
are available at Flatiron's San Marcos, CA and
Chino Hills, CA offices. Please call to make an
appointment to view . Assistance in obtaining
bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request.
Flatiron West, Inc. analyzes and considers each DBE
quote, including those that are broken down into
economically feasible units to facilitate bidding.
Quotations must be valid for same duration as
specified by Owner for contract award.
Subcontractors are required to possess and maintain
a current contractor's license and must also be
registered with the Department of Industrial
Relations (DIR) as required by Public Contract Code
Section 1725.5. Subcontractors will be required to
execute Flatiron's Standard Subcontract Terms and
Conditions and insurance requirements. A copy of
our Standard Subcontract Terms and Conditions is
available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron,
Flatiron reserves the right, pursuant to Public
Contract Code section 4108 and otherwise, to
require each bidder to provide payment and
performance bonds assuring bidder's obligations to
Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium
at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. We Are An Equal
Opportunity Employer.

Contact: Lucinda Medrano, Estimating Assistant
1770 La Costa Meadows Drive

San Marcos,CA,92078

Phone:(909) 597-8413

Fax:(909) 597-8635
Email:OCLABids@flatironcorp.com

Bid Due on:10/19/2016 at 02:00 PM
Solicitation Number: 12-0M3504

The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News

Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified monthly




The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Fri Sep 16
22:54:29 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Flatiron West, Inc.

is seeking certified and qualified DBE subs and/or
suppliers to provide

Quotes requested for, but not limited to: AC Dike,
Aggregates Supply, Asphalt Paving, Cable Railing,
Clear and Grub, Concrete Barrier, Concrete Supply,
Construction Area Signs, Electrical, Erosion
Control, Guardrail, Ground Anchor, Landscape and
Irrigation, Minor Concrete, Miscellaneous Iron And
Steel, PCC Supplies, Pipe Supply, Reinforcing Steel,
Roadside Signs, Soil Nails, Striping, Overhead
Signs.

for Route 405 Sand Canyon to Jamboree
Department of Transportation (Caltrans) in Irvine
,CA

Plans and specifications can be downloaded, at no
cost from Caltrans website
http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-
projects.php. Additionally, plans and specifications
are available at Flatiron's San Marcos, CA and
Chino Hills, CA offices. Please call to make an
appointment to view . Assistance in obtaining
bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request.
Flatiron West, Inc. analyzes and considers each DBE
quote, including those that are broken down into
economically feasible units to facilitate bidding.
Quotations must be valid for same duration as
specified by Owner for contract award.
Subcontractors are required to possess and maintain
a current contractor's license and must also be
registered with the Department of Industrial
Relations (DIR) as required by Public Contract Code
Section 1725.5. Subcontractors will be required to
execute Flatiron's Standard Subcontract Terms and
Conditions and insurance requirements. A copy of
our Standard Subcontract Terms and Conditions is
available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron,
Flatiron reserves the right, pursuant to Public
Contract Code section 4108 and otherwise, to
require each bidder to provide payment and
performance bonds assuring bidder's obligations to
Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium
at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. We Are An Equal
Opportunity Employer.

Contact: Lucinda Medrano, Estimating Assistant
1770 La Costa Meadows Drive

San Marcos,CA,92078

Phone:(909) 597-8413

Fax:(909) 597-8635
Email:OCLABids@flatironcorp.com

Bid Due on:10/19/2016 at 02:00 PM
Solicitation Number: 12-0M3504

The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News

Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_daily




The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Fri Sep 16
22:54:29 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague I1I

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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9/16/2016 Post Your Online Ad
SBE Northeast

T A

PUBLISH YOUR
ADVERTISEMENT

Connect with us

00

ABOUT SBE Inc. WEBSITE CONTACT SOCIAL
Small Business Exchange Inc., is the ultimate business Home About Us Small Business Exchange, Inc.
information hub for small businesses, disadvantaged, Asian ! 785 Folsom Strest
Black, Hispanic Women and Disabled Westem-owned Advertising Contact Us San Francisco, CA 94107
Business S S FA
s = Phone: 415-778-6250
Founded in 1984 by Gerald W. Johnson and Valerie Database Site Map Toll Free: B00-800-8534
Voorhies, SBE, has been working for over two decades to Resources Email:sbe@sbeinc.com

provide businesses with the maost powerful tools available
and accurate, up-to-date information about contract
opportunities in the public and private marketplaces

© 2016 Small Business Exchange, Inc.
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EXCHANGE

PROOF OF PUBLICATION
(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sbeinc.com on the following date(s), to wit:

9/16/16 5, 10/19/16

I declare under penalty of perjury that the foregoing is true and correct.

9/16/16

Executed on at San Francisco, California.

M ywa
(Signature)

Corporate Office
795 Folsom Street, 1st Floor ® San Francisco, CA 94107-4226
Phone (415) 778-6250 « Toll Free (800) 800-8534 Proot o Pibliaton - sl o

Insertion #



SBE INC - CMS ADMIN

1ofl

Add Ad Request | View Ads | Add Ad Categories | View Ad Categories

B/ \T
Title: FLATIRON WEST, INC. - Route 405 Sand Canyon to Jamboree
Date Posted: September 16, 2016
Expiry/Bid Date: October 19, 2016
Sub Bid Request Category: Sub Bid Requests
Price: 0
Email Address:
Address1: 1770 La Costa Meadows Drive,
Listed under sites: SBEInc
City: San Marcos
State: CA
Zip Code: 92078
Country: United States
Phone:(909) 587-8413
Status: Active

Description:

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS WITH DBE CERTIFICATION: Route 405 Sand
Canyon to Jamboree Contract No. 12-0M3504 Location: Irvine, CA Owner: Department of Transportation (CALTRANS)
Bid Date: October 19, 2016 at 2:00 p.m. DBE Goal — 14% Quotes requested for, but not limited to, the following types of
work: AC Dike Concrete Supply Irrigation Pipe Supply Aggregate Supply Construction Area Signs Landscape Reinforcing
Steel Asphalt Paving Electrical Minor Concrete Roadside Signs Cable Railing Erosion Control Misc. Iron & Steel Soil
Nails Clear and Grub Ground Anchors Overhead Signs Striping Concrete Barrier Guardrail PCC Supplies Plans and
specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hg/esc/oe/weekly_ads
loe_project.php?q=12-0M3504. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and
Chino Hills, CA offices. Please call fo make an appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and
considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.
Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to
possess and maintain a current contractor's license and must also be registered with the Department of Industrial
Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in
a bid to Flatiron West, Inc. (“Flatiron™) or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA
92078 Phone (909) 597-8413 ext. 2490 / Fax (909) 597-8635 Contact: Lucinda Medrano, Estimating Assistant Email:
OCLABids@flatironcorp.com An Equal Opportunity Employer.

Header Content:

Image File: Screen Shot 2016-09-16 at 4.36.09 PM.png

http://www.sbeinc.com/cmsadmin/index.cfm?fuseaction=classified....

Logout

HOME CUSTOMERS SITES STAFF ARTICLES PDF NEWSLETTER ADVERTISING PRODUCTS EVENTS FORM BUILDER

9/16/16, 4:38 PM
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REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS WITH DBE CERTIFICATION:
Route 405 Sand Canyon to Jamboree
Contract No. 12-0M3504
Location: Irvine, CA
Owner: Department of Transportation (CALTRANS)
Bid Date: October 19, 2016 at 2:00 p.m.
DBE Goal — 14%

Quotes requested for, but not limited to, the following types of work:

AC Dike Concrete Supply Irrigation Pipe Supply

| Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nails
Clear and Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hg/esc/oel/weekly_ads/oe_project.php?q=12-0M3504. Additionally, plans and specifications are available at
Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the
Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to
execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract
Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("*Flatiron™) or any prior course of dealing
between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron
in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitied surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (909) 597-8413 ext. 2490 / Fax (909) 597-8635
Contact: Lucinda Medrano, Estimating Assistant
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer.

lofl 9/16/16, 4:38 PM



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section E

E. Describe the Bidder's efforts made to provide interested DBEs with adequate
information about the plans, specifications and requirements of the Contract to assist
them in responding to a solicitation. |dentify the DBEs assisted, the type of
information provided, and the date of the contacts. Provide copies of supporting
documents.

Flatiron provided information on how to obtain plans and specifications on our
Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was
prepared to make information readily available and to discuss construction
methods and schedules to help DBE’s develop a competitive price and scope of
work; however, no assistance was requested from any DBE subcontractor
and/or supplier during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-OM3504 Route 405 Sand Canyon to Jamboree

Section F

F. Describe the Bidder's efforts made to assist interested DBE'’s in obtaining bonding,
lines of credit, or insurance. Identify the DBE’'s assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in obtaining
bonding, lines of credit, or insurance, in our Solicitations (Section B) and
Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit, or
insurance; however, no assistance was requested from any DBE subcontractor
and/or suppliers during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section G

G. Describe the Bidder's efforts made to assist interested DBE’s in obtaining necessary
equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the Prime Contractor or its
affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates.
Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining necessary equipment, supplies, materials or related assistance or
services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with the necessary equipment, supplies,
materials; or related assistance services; however, no assistance was
requested from any DBE subcontractor and/or suppliers during the bid
advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section H

H. List the names of agencies and the dates on which they were contacted to provide
assistance in contacting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 9/16/16 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/16/16 Flatiron solicited DBE participation through the SDCOC Database.

On 9/20/16 Flatiron solicited DBE participation to the following Assistant Agencies.

Asian Business Association

Black Contractors Association of San Diego

Minority Business Development Agency ( Los Angeles & Murrieta)
National Hispanic Business Woman Association

Small Business Administration (SBA)



9/16/2016 Printer F

riendly Version - Close This Window/Tab After Printing

play Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name
Contact
Address 1

: Flatiron West, Inc.
: Lucinda medrano
: 1770 La Costa Meadows Drive

Address 2:

City
Zip
Phone
Fax
Email

Seeking:

Description

: San Marcos State: CA
191730 Zip+4:

: 909-597-8413 2409

: 909-597-8635

: OCLABids@flatironcorp.com
+ US Department Of Transportation Disadvantaged
Business Enterprise (DBE)

: Project: Route 405 Sand Canyon to Jamboree (Contract
No. 12-0M3506) Owner: Department of Transportation
(Caltrans). DBE Goal 14%. Request for Certified DBE
Subcontractors and Suppliers. Quotes requested for,
but not limited to: AC Dike, Aggregates Supply, Asphalt
Paving, Cable Railing, Clear and Grub, Concrete
Barrier, Concrete Supply, Construction Area Signs,
Electrical, Erosion Control, Guardrail, Ground Anchor,
Landscape and Irrigation, Minor Concrete,
Miscellaneous Iron And Steel, PCC Supplies, Pipe
Supply, Reinforcing Steel, Roadside Signs, Soil Nails,
Striping, Overhead Signs. Plans and specifications can
be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-
projects.php. Additionally, plans and specifications are
available at Flatiron's San Marcos, CA and Chino Hills,
CA offices. Please call to make an appointment to view
plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DBE quote, including
those that are broken down into economically feasible
units to facilitate bidding. Subcontractors are required
to possess and maintain a current contractor’s license
and must also be registered with the Department of
Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be
required to execute Flatiron's Standard Subcontract
Terms and Conditions and insurance requirements. A
copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request. Bond
Requirements: Notwithstanding any contrary language
in a bid to Flatiron West, Inc. ("Flatiron™) or any prior
course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves
the right, pursuant to Public Contract Code section
4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of
the bid to Flatiron. Flatiron will reimburse the bond
premium at actual cost not to exceed 3%. The surety
on the bonds must be a California admitted surety.

https://eweb1.sba.govilibrary/html/printer_friendly.html?CachedAsOf=2013-09-05T 19:21 1/2



9/16/2016 Printer Friendly Version - Close This Window/Tab After Printing

NAICS Code:

Place of performance:
Prime Sol. Number:
Subcontract Sol. Number:
Bid Closing Date:

Time:

This listing is from the SBA's PRODUCTION environment.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. We Are An Equal
Opportunity Employer.

237310

CA - California

12-0M3504

12-0M3504

10/19/2016

2:00 PM PDT

Back

Window URL: https://ewebl.sba.gov/subnet/update/profiles/dsp_post_option.cfm
Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=416788&extra_msg=Y

https://eweb1.sba.govilibrary/htmi/printer_friendly.html?CachedAsOf=2013-09-05T19:21



Route 405 Sand Canyon to Jamboree | Directory of Bids | SDCOC Page 1 of 2

One on One Counseling

Contract Opportunities Training and Workshops

SANOEOC

Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids [in

Client Success
+— Back to Directory

SDCOC has assisted clients in
obtaining over $925 Million in

Route 405 Sand Canyon to Jamboree coabiatar

Category: Construction, Requests for Subs/Suppliers
View some of our client success

Project Agency Owner: Department of Transportation (Caltrans) stories at: SDCOC Success Stories
Name of Prime Contractor: Flatiron West, Inc.

Opportunity Description: DBE Goal 14%.Request for Certified DBE Subcontractors and

Suppliers. Quotes requested for, but not limited to: AC Dike, Agaregates Supply, Asphalt Paving, SDCOC Sponsors
Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs,
Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and lrrigation, Minor Concrete,
Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil PAN NSRS
Nails, Striping, Overhead Signs.Plans and specifications can be downloaded, at no cost from Caltrans : gausine
website http://www.dot ca.gov/des/oe/weekly-ads/all-adv-projects.php. Additionally, plans and 3

specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to

make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit,

insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes

and considers each DBE quote, including those that are broken down into economically feasible units

to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract

award.Subcontractors are required to possess and maintain a current contractor’s license and must

also be registered with the Department of Industrial Relations (DIR) as required by Public Contract

Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract

Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and

Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”)

or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron,

Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require

each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the

amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost

not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be

evaluated with your price. We Are An Equal Opportunity Employer.

Bid Due Date:
10/19/2016

Time Bid is Due: 2:00 PM

PRTRA commission

Contact Name: Lucinda Medrano

Contact Address: 1770 La Costa Meadows Drive San Marcos, CA 92078
Contact Phone Number: 909 597-8413

Contact Fax: 909 597-8635

Contact Email: OCLABids@fiatironcorp.com

Website Address: http://www flatironcorp.com

http://ptac-sandiego.org/bids-directory/4096/route-405-sand-canyon-to-jamboree/ 9/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:02 AM

To: 'info@abala.org'

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree_Bid Date:
10/19/2016

Attachments: Asian Business Association_Assistance Letter_9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
Chino Hills, CA 91709

*h. 909 597-8413

Direct. 909 894-5559

Cell. 909 509-6769
www.flatironcorp.com




204

FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016
Asian Business Association
767 N. Hill Street, Suite 308 Los Angeles, CA 90012
(213) 628-1222 - Phone (213) 628-3222 - Fax
Email: info@abala.org

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike

Concrete Supply

Irrigation

Pipe Supply

Aggregate Supply

Construction Area Signs

Landscape

Reinforcing Steel

Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail
Clear & Grub Ground Anchors Overhead Signs Striping

Concrete Barrier

Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

+ Plans and specifications can be downloaded, at no cost from Caltrans
website http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?q=12-0M3504..

« Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Microsoft Outlook

fo: info@abala.org

Sent: Tuesday, September 20, 2016 11:02 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree_Bid

Date: 10/19/2016

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@abala.org (info@abala.org)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree_Bid Date: 10/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:05 AM

To: 'mail@bbala.org’

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date:
10/19/2016

Attachments: Black Business Association of LA_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
Chino Hills, CA 91709

*h. 909 597-8413

Direct. 909 894-5559

Cell. 909 509-6769
www.flatironcorp.com
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016
Black Business Association
P.O. Box 43159 Los Angeles, CA 90043
(323) 291-9334 - Phone (323) 291-7820 - Fax
Email: mail@bbala.org

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Supply Irrigation Pipe Supply
Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail

Clear & Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

+ Plans and specifications can be downloaded, at no cost from Caltrans
website http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?g=12-0M3504..

« Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’'s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron’s
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

;

“rom: Microsoft Outlook

io: mail@bbala.org

Sent: Tuesday, September 20, 2016 11:07 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid

Date: 10/19/2016
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:
mail@bbala.org (mail@bbala.or

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date: 10/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:10 AM

To: 'sgascon@usc.edu’

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date:
10/19/2016

Attachments: Minority Business Development -LA_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
Chino Hills, CA 91709

‘h. 909 597-8413

Direct. 909 894-5559
Cell. 909 509-6769
www.flatironcorp.com
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAx: (909) 597-8635

Date:, 2016
Minority Business Development Agency
2801 S. Hoover St. Los Angeles, CA 90089
(213) 743-2164 — Phone (213) 743-4511 - Fax
Email: sgascon@usc.edu

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Supply Irrigation Pipe Supply
Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail

Clear & Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?g=12-0M3504..

« Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron’s
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Microsoft Outlook

fo: sgascon@usc.edu

Sent: Tuesday, September 20, 2016 11:10 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid

Date: 10/19/2016
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

sgascon@usc.edu (sgascon@usc.edu)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date: 10/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:12 AM

To: 'info@sccgp.org’

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date:
10/19/2016

Attachments: Minority Business Development -Murrieta_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
.hino Hills, CA 91709

Ph. 909 597-8413

Direct. 909 894-5559

Cell. 909 509-6769

www.flatironcorp.com
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016
Minority Busniess Development Agency
25186 Hancock Ave. Suite 220 Murrieta, CA 92562
(951) 698-7529 — Phone (951) 344-8327 - Fax
Email: info@sccgp.org

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Supply Irrigation Pipe Supply
Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail

Clear & Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

+ Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?g=12-0M3504..

« Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Microsoft Outlook

fo: info@sccgp.org

Sent: Tuesday, September 20, 2016 11:12 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid

Date: 10/19/2016
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:
info@sccgp.org (info@sccgp.or

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date: 10/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:15 AM

To: 'samya.sdchcc@gmail.com'’

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date:
10/19/2016

Attachments: National Hispanic Business Woman Assoc. _ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
.hino Hills, CA 91709

Ph. 909 597-8413

Direct. 909 894-5559

Cell. 909 509-6769
www.flatironcorp.com
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016
National Hispanic Business Women Assoication
2020 N. Broadway, Suite 100 Santa Ana, CA 92706
(714) 836-4042 - Phone
Email: samya.sdchcc@gmail.com

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Supply Irrigation Pipe Supply
Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail

Clear & Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

+« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?q=12-0M3504..

« Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron’s
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron") or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Microsoft Outlook

fo: samya.sdchcc@gmail.com

Sent: Tuesday, September 20, 2016 11:15 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid

Date: 10/19/2016
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:
samya.sdchcc@gmail.com (samya.sdchcc@gmail.com

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date: 10/19/2016



Garcia, Veronica

“rom: Medrano, Lucinda

sent: Tuesday, September 20, 2016 11:17 AM

To: 'SAO-DSUP@sba.gov'

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date:
10/19/2016

Attachments: Small Business Administration_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project Route 405 Sand Canyon to Jamboree project that bids on 10/19/16 at
2:00 PM. Please find attached our request for assistance in recruiting certified DBE’s. Should you have any questions or
need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

Lucinda Medrano
Estimating Assistant

Flatiron

15335 Fairfield Ranch Rd, Ste. 200
hino Hills, CA 91709

Ph. 909 597-8413

Direct. 909 894-5559

Cell. 909 509-6769

www.flatironcorp.com
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016
Small Business Administration - SBA
Santa Ana District Office
5 Hutton Center Dr. Suite 900 Santa Ana, CA 92701
(714) 550-7420 - Phone (714) 550-7409 - Fax
Email: SAO-DSUP@sba.gov

PROJECT INFORMATION:

Bid Date: October 19, 2016 at 2:00 p.m.

Owner: Department of Transportation — Caltrans

Bid Number: 12-0M3504

Project Description: Route 405 Sand Canyon to Jamboree
Location: Irvine, CA

DBE Goal: 14%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Supply Irrigation Pipe Supply
Aggregate Supply Construction Area Signs Landscape Reinforcing Steel
Asphalt Paving Electrical Minor Concrete Roadside Signs
Cable Railing Erosion Control Misc. Iron & Steel Soil Nail

Clear & Grub Ground Anchors Overhead Signs Striping
Concrete Barrier Guardrail PCC Supplies

Plans and specifications are available, at no cost, in the following options:

¢ Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?g=12-0M3504..

« Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Microsoft Outlook

fo: SAO-DSUP@sba.gov

Sent: Tuesday, September 20, 2016 11:17 AM

Subject: Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid

Date: 10/19/2016
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

SAO-DSUP@sba.gov (SAO-DSUP@sba.gov)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet_Bid Date: 10/19/2016



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

Section |

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential
subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and
supplier contact information acquired at networking events is added to our in-house
database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

June 4, 2015- Metro Purple Line Outreach Event

April 28, 2016 — RCTC 1-15 Express Lanes — DBE/SBE Summit Outreach
September 28, 2016 — SANBAG Expo

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2, Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).

. Solicitation Database (iSqFt printout)

. IFB, faxed or e-mailed (iSqFt printout)
. IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
. IFB Reminder Notice faxed or emailed (iSqFt printout)

. IFB and Addendum Notice Message History Repot (iSqFt printout)



Route 405 Sand Canyon to Jamboree Street
Non-DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

A.C. Dike Co. Dave McClain dave@acdike.com Lincoln CA  |(916) 652-0159
Acacia Environmental Construction James Colbert james@acaciaec.com Santa Barbara CA  |(805) 680-4431
ACL Construction Co., Inc. Jody Lee jlee@aclrails.com Ontario CA  |(909) 391-4477
ACL Construction Co., Inc. Tim Jordan jordan@aclrails.com Chino Hills CA (909) 391-4477
Alcorn Fence Company Gus Madrigal gusm@alcornfence.com Orange CA  |(714) 744-9447
All American Asphalt Brett Schultz bschultz@allamericanasphalt.com Corona CA (951) 736-7600
All American Asphalt Estimating Estimating publicworks@allamericanasphalt.com Corona CA  |(951) 736-7600
Amber Steel Edgar Estrella eestrella@ambersteel.net Rialto CA (909) 874-2213
Amber Steel Jared Hale jhale@ambersteel.net Rialto CA  |(909) 874-2213
Amber Steel Andre Zeltins ambersteelplans@gmail.com Rialto CA |(909) 874-2213
Asphalt Dike Construction, Inc. dba APCO Larry Grimes larry@apcodike.com Goshen CA  |(559) 651-7900
Asphalt Dike Construction, Inc. dba APCO Jim Coughlin jim@apcodike.com Goshen CA |(559) 651-7900
Associated Ready Mixed Concrete Steve Venolia svenolia@assocrmc.com Newport Beach CA  [(949) 253-2800
Avar Construction Michael Pagano mp@avarconstruction.com Fremont CA (510) 354-2000
Avar Construction Dale Hata dh@avarconstruction.com Fremont CA (510) 354-2000
B C Traffic Specialists Gary Rivers gary@bctraffic.com Orange CA  |(714) 974-1190
B C Traffic Specialists Trevor Couch trevor@bctraffic.com Orange CA |(714) 974-1190
Belco Elecnor Group John Wong jwong@elecnor.com Chino CA  |(909) 993-5470
Borders Builders, Inc Howard Feldman howard@borders-builders.com Los Angeles CA (310) 566-7472
Cal Stripe, Inc. Steve Works sworks@calstripe.com Colton CA  |(909) 884-7170
Calmex Engineering, Inc. Travis Bomhoff travisbomhoff@yahoo.com Bloomington CA (909) 546-1311
Calmex Engineering, Inc. Bob Stone bobcalmex@aol.com Bloomington CA [(909) 546-1311
Calmex Engineering, Inc. Tim Black thbcalmex@aol.com Bloomington CA (909) 546-1311
Calportland Company Brandon Abril babril@calportland.com Ontaio CA (909) 983-9789
CalPortland Company Jim Williams jwilliams@calportland.com Azusa CA |(626) 852-6200
Case Pacific Company (Livermore) Wwill Gehrke wgehrke@casepacific.com Paso Robles CA  [(805) 237-8851
Case Pacific Company (Livermore) Charlie Bower charliebower@casepacific.com Livermore CA  [(925) 449-2590
Case Pacific Company (Livermore) Dave Judd davejudd@casepacific.com Livermore CA  [(925) 449-2590
Cemex Tracy Zicovich tracy.zicovich@cemex.com San Diego CA  |(619) 843-3068
Chrisp Company Jamie Luna jluna@chrispco.com Bloomington CA  |(909) 746-0356
Chrisp Company Roger Weisbrod rweisbrod@chrispco.com Bloomington CA (909) 746-0356
CMC Steel Fabricators, Inc, dba CMC Rebar Greg Hughett greg.hughett@cmc.com Etiwanda CA  |(909) 803-1506
Condon-Johnson & Associates - Cypress George Burrough gburrough@condon-johnson.com Ontario CA (909) 390-0268
Coral Construction Company Marc Roberts marcroberts@coralconstruction.com Wilsonville OR |(503) 682-2252
craneveyor corp. Ronney Collosi rcollosi@craneveyor.com South El Monte CA |(626) 442-1524
craneveyor corp. Tim Chavez tchavez@craneveyor.com South El Monte (626) 442-1524
craneveyor corp. Ken McClister kmcclister@craneveyor.com South El Monte (626) 442-1524
Crown Fence Company Joey Carso jcarso@crownfence.com Santa Fe Springs CA |(562) 864-5177
CSI Electrical Contractors, Inc. Chris Corder staff@csielectric.com Santa Fe Springs CA  |(562) 946-0700
Dan Copp Crushing Aaron Waddell aaron@dancoppcrushing.com Yorba Linda CA (714) 777-6400




Route 405 Sand Canyon to Jamboree Street

Non-DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

Dan Copp Crushing Kyle Stansbury KYLE@DANCOPPCRUSHING.COM Yorba Linda CA  |(714) 777-6400
DYWIDAG-Systems International USA, Inc. Anouar Kartite anouar.kartite@dsiamerica.com Long Beach CA |(562) 531-6161
DYWIDAG-Systems International USA, Inc. Ron Geisel ron.giesel@dsiamerica.com Long Beach CA (562) 531-6161
EBS General Engineering, Inc. Joseph Nanci jananci@ebs-inc.us Corona CA  |(951) 279-6869
Edison Construction, Inc. Jeff Downs jeffrdowns@edisonconstructioninc.com Bakersfield CA (661) 366-6311
Ewles Materials Rachel Acosta rachela@ewlesmaterials.com Stanton CA (714) 899-3319
FenceCorp, Inc. Albert Said a.said@fencecorp.us Riverside CA  |(760) 721-2101
FenceCorp, Inc. Brian Jarvis b.jarvis@fencecorp.us Riverside CA [(760) 721-2101
Ferguson Waterworks Casey Lowe casey.lowe@ferguson.com Poway CA |(619) 719-7901
Ferguson Waterworks Jorge Urrutia jorge.urrutia@ferguson.com Poway CA |(619) 719-7901
Ferreira Construction Co., Inc. Tom Lyons tlyons@ferreiraconstruction.com Chino CA (909) 606-5900
Ferreira Construction Co., Inc. Rusty Moore rmoore@ferreiraconstruction.com Chino CA (714) 928-7573
Gerdau Reinforcing Steel Keith Dixon keith.dixon@gerdau.com San Diego CA |(858) 737-7700
Griffith Company Edgar Martinez edmartinez@griffithcompany.net Santa Fe Springs CA |(562)929-1128
Griffith Company Steve Timm stimm@griffithcompany.net Quartz Hill CA |(661) 718-2351
Griffith Company Brad Olson bolson@griffithcompany.net Santa Fe Springs CA |(562) 929-1126
Griffith Company (Landscape) Rick Carlson rcarlson@griffithcompany.net Brea CA (714) 984-5500
Hanson Aggregates (Irwindale, CA) Doug Bennett doug.bennett@hanson.com (714) 564-8615
Hanson Aggregates (San Diego) Travis Ponchetti travis.ponchetti@lehighhanson.com San Diego CA  |(858) 715-5615
Hanson Aggregates (San Diego) Phil Harris phil.harris@hanson.com San Diego CA  [(858) 715-5600
Hardy & Harper Incorporated Tanner Hambright thambright@hardyandharper.com Santa Ana CA |(714) 412-1335
Harris Rebar - Lakeside Andrew Devries adevries@harrisrebar.com Lakeside CA |(619) 655-3580
Hayward Baker Inc. Chuck Danache cdanache@haywardbaker.com Chino Hills CA (909) 393-9300
Hayward Baker Inc. Kelly Bjerk kbjerk@haywardbaker.com Chino Hills CA  |(909) 393-9300
Hayward Baker Inc. Angelito (Lito) Ricasata arricasata@haywardbaker.com Lakside CA |(619) 956-0863
Hi-Way Safety, Inc. Jason Bubion jason@hiwaysafety.com Chino CA (909) 342-4836
Hi-Way Safety, Inc. Dave Coutts info@hiwaysafety.com Chino CA |(909) 591-1781
HMS Construction, Inc. Robert Jones robert@hmsconco.com Vista CA (760) 727-9808
Holiday Rock Tom Maher tmaher@hollidayrock.com Upland CA (909) 982-1553
Integrity Rebar Placers Dolly Velez Dolly@integrityrebarplacers.com Perris CA (951) 696-6843
Integrity Rebar Placers Ken Negrete ken@integrityrebarplacers.com Perris CA  |(951) 696-6843
1.D. Jimenez Concrete Contractor Inc. Amanda Cruz jdconcr@aol.com Rancho Cucamonga |[CA (909) 989-3615
L.B. Foster Justin Turk jturk@Ibfoster.com Irvine CA [(949) 788-1074
LBIW, Inc. Ryan Wilkes rwilkes@Ibiw.com Long Beach CA |(562) 432-5451
Marina Landscape, Inc. lohn Gutierrez jgutierrez@marinaco.com QOrange CA  |(714) 704-0420
Marina Landscape, Inc. Craig Fish cfish@marinaco.com Orange CA (714) 939-6600
Metal Supply, Inc. Jay Swem jay@metalsupply.com South Gate CA (562) 635-9940
MSL Electric, Inc. Warren Moore warren@mslelectric.com Anaheim CA |(714) 693-4837
National Ready Mixed Concrete Co. Debbie Balue dbalue@natcem.com Encino CA |(562) 865-6211
Nor-Cal Pipeline Services sam Bice sambice@norcalpipe.com Long Beach CA (916) 442-5400




Route 405 Sand Canyon to Jamboree Street
Non-DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

Nor-Cal Pipeline Services Gina Adams gina@norcalpipe.com Long Beach CA  |(916) 442-5400
Pacific Corrugated Pipe Co. David Mclnroe sandiego@pcpipe.com (619) 741-9985
Pacific Restoration Group, Inc. Danny Richards drichards@prgconst.com Perris CA  |(951) 940-6069
Pacific Restoration Group, Inc. John Richards jrichards@prgconst.com Perris CA  |(951) 940-6069
Pacific Rim Hydroseeding, Inc. Teresa Dubi teresa.pacificrim@yahoo.com Valley Center CA (760) 751-7055
Pacific Steel Group David Coker d.coker@pacificsteelgroup.com San Diego CA (858) 251-1122
Pavement Recycling John Karagas johnkaragas@pavementrecycling.com Jurupa Valley CA  [(951) 682-1091
Penhall Company Josh Haryung jharyung@penhall.com Anaheim CA [(714) 578-3271
RMA Group Carl Bachler cbachler@rmacompanies.com Rancho Cucamonga |[CA (909) 989-1751
RMA Group Slawek Dymerski sdymerski@rmacompanies.com Rancho Cucamonga |CA  |(909) 989-1751
Robertson's Beckie Daddario beckie@rrmca.com Corona CA  |(800) 834-7557
Schwager Davis Inc. M. Schwager mschwager@schwagerdavis.com San Jose CA {(408) 281-9300
Schwager Davis Inc. Mario Salice msalice@schwagerdavis.com San Jose CA (408) 281-9300
Select Electric, Inc. Estimating Dept |Estimating Dept |estimating@selectelectricinc.com Poway CA |(619) 460-6060
Select Electric, Inc. Omar Echeverri oecheverri@selectelectricinc.com Poway CA  |(619) 460-6060
Service Construction (5.C.5.C. Inc.) Scott McHugh scott@serviceconstruction.com Orange CA  |(714) 400-3226
Sierra Landscape Development, Inc. Kevin Watchler kevin@sierralandscapedev.com South El Monte CA  |(626) 447-5260
Sierra Landscape Development, Inc. Vito Clarizio vito@sierralandscapedev.com South El Monte CA (626) 447-5260
Silverado Contractors, Inc. Steve Fugate steve@silveradocontractors.com Upland CA  |(909) 949-6025
South Bay Foundry, Inc. Armando Garza agarza@southbayfoundry.com Santee CA |(619) 956-2780
South Bay Foundry, Inc. George Mercado george@southbayfoundry.com San Bernardino CA (909) 383-1823
Statewide Safety & Signs, Inc. Chris Jones cjones@stssi.com Garden Grove CA (714) 468-1919
Statewide Safety & Signs, Inc. David Nicholas davidn@statewidesafety.com Garden Grove CA (714) 468-1919
Steiny & Company, Inc. Dave Chadbourne Dchadbourne@steinyco.com Baldwin Park CA (626) 338-9923
Steiny & Company, Inc. Celeste Moncayo cmoncayo@steinyco.com Baldwin Park CA (626) 338-9923
Sterndahl Enterprises, Inc. Denny Sterndahl denny@sterndahl.com Sun Valley CA (818) 834-8199
Sterndahl Enterprises, Inc. Greg Works greg@sterndahl.com Sun Valley CA |(818) 834-8199
Stinger Bridge and Iron Jeff Stroud jstroud@stingerbridgeandiron.com Coolidge AZ (520) 723-5383
Superior Gunite Phillip Adams phillip.adams@shotcrete.com Lakeview Terrace CA  [(818) 896-9199
Superior Pavement Markings, Inc. Dale Shults dale@superiorpavementmarkings.com Beaumont CA  |(951) 845-2799
The J.V. Land Clearing Company, Inc. Cyril Manus cyril@thejvco.com San Dimas CA (909) 592-2811
The J.V. Land Clearing Company, Inc. Tyler Manus tyler@thejvco.com San Dimas CA (909) 592-2811
The R.J. Noble Company Braden Porter bradenporter@rjnoblecompany.com Orange CA |(714) 637-1550
The R.J. Nobhle Company Jacob Breedlove jacobbreedlove@rjnoblecompany.com Orange CA (714) 637-1550
Thompson Pipe Group Branimir Kovac bkovac@thompsonpipegroup.com Rialto CA (909) 822-0200
Thompson Pipe Group Adrian Martinez amartinez@thompsonpipegroup.com Rialto CA  |{909) 822-0200
Thompson Pipe Group Joseph Fuentes jfuentes@thompsonpipegroup.com Rialto CA (909) 822-0200
Twining, Inc. Rick Howland rhowland@twininginc.com Long Beach CA  |(562) 426-3355
Twining, Inc. Leslie Pringle Ipringle@twininginc.com Long Beach CA  |(562) 426-3355
Ulmer Industries, Inc. Paul Douglas paul@ulmerind.com Fontana CA  |(909) 823-7111




Route 405 Sand Canyon to Jamboree Street
Non-DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

US Demolition Inc. Ahmad Jaafil AHMAD@USDEMOLITION.COM Anaheim CA (714) 695-9026
USC Supply Ed Rossovich projects@uscsupply.net Nevada City CA  |(530) 273-1639
Vulcan Materials Juli Wilson wilsonjj@vmcmail.com San Diego CA  |(858) 530-9463
Vulcan Materials Laura Del Toro deltorol@vmcmail.com San Diego CA (626) 633-4228
Vulcan Materials Al Espinoza espinozaa@vmcmail.com SAN DIEGO CA (626) 633-4228
Zumar Industries, Inc. Lee Young leey@zumar.com Santa Fe Springs CA  |(562) 941-4633




Subjeet: Invitation to Bid - **Route 405 Sand Canyon to Jamboree**
To: James Colbert (james@acaciaec.com)

From: Lucinda Medrano (Transmittals@jisqftmail.com)

Sent Date: September 19, 2016 04:11 PM ET

NVITATION TO BID

From: Flatiron
Sent: Monday, September 19, 2016 4:11 PM ET

Email: OCLABids@flatironcorp.com T I Ro N
Phone: (909) 597-8413, ext 2409 F L A

Fax: (909) 597-8635
Attention: James Colbert - james@acaciaec.com
Company: Acacia Environmental Construction

You have been invited to bid:
**Route 405 Sand Canyon to Jamboree**

Bid Due Date: Wednesday, October 19, 2016 2:00 PM PT
Project Location: Irvine, CA 92618

Project Start Date:

Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

Message to Bidders:
-~wner: Department of Transportation (Caltrans)

Request for Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike,
Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete
Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor,
Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe
Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php.

Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please
call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron™) or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

n-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will
evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Click here to view the project

35-GMB7

Let us know your bid intention here:
Onaa e

Wont Bid

For help, visit htto://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

".15 qF L e e T R T S S S e e

company

If you do not wish to receive further iSqFt messages, unsubscribe by dicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - **Route 405 Sand Canyon to Jamboree**
To: Tim Jordan (jordan@aclrails.com)

From: Lucinda Medrano (Transmittals@isqftmail.com)

Sent Date: October 06, 2016 12:11 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent. Thursday, October 06, 2016 12:11 PM ET F L A I I R o N

Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413, ext 2409
Fax: (909) 597-8635

Tim Jordan from ACL Construction Co., Inc. Addendum 1 was just posted on 10/6/2016.

Project Name: **Route 405 Sand Canyon to Jamboree™
Project ID: 6049985 (this project is only available on Isqgft)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Message:

Addendum 1 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
iSgFt to view/download the addendum.

,ou have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any guestions or need additional information please contact us at (909) 597-
8413 ext. 2409.

Thank you.

Click here to view the project

For help, visit http://www isaft com/start/pages/contact-support/ or call us at 888-768-4569.

miSqFt.,mm.-u:mm TR O T Sl S|

company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - **Route 405 Sand Canyon to Jamboree**
To: Dave McClain (dave@acdike.com)

From: Lucinda Medrano (Transmittals@jisqfimail.com)

Sent Date: October 14, 2016 01:58 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, October 14, 2016 1:57 PM ET F L AT | R o N

Email: OCLABIds@flatironcorp.com
Phone: (908) 597-8413, ext 2409
Fax: (909) 597-8635

Dave McClain from A.C. Dike Co. Addendum 2 was just posted on 10/14/2016.

Project Name: **Route 405 Sand Canyon to Jamboree*™
Project ID: 6049985 (this project is only available on Isgft)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Addendum 2 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
iSqFt to view/download the addendum.

,ou have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-
8413 ext. 2409.

Thank you.

Click here to view the project

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.
3 * a ConstructConnect™
FRisqFt s

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - **Route 405 Sand Canyon to Jamboree**
To: Gus Madrigal (gusm@alcomfence.com)

From: Lucinda Medrano (Transmittals@jisqftmail.com)

Sent Date: October 14, 2016 05:20 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, October 14, 2016 5:20 PM ET F L AT I R o N

Email: OCLABids@flatironcorp.com
Phone (909) 597-8413, ext 2409
Fax (909) 597-8635

Gus Madrigal from Alcorn Fence Company Addendum 3 was just posted on 10/14/2016.

Project Name: **Route 405 Sand Canyon to Jamboree™
Project ID: 6049985 (this project is only available an Isqfi)
Project Location: Irvine, CA 92618

Project Contact: Lucinda Medrano

Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr
Notes:

Message:

Addendum 3 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to
iSqFt to view/download the addendum.

,au have not confirmed your intention to bid please do so by logging into iSgFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (908) 597-
8413 ext.2409

Thank you.

Click here to view the project

Number: MB

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

misq Ft' e st e st s i i Feary

company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Reminder - **Route 405 Sand Canyon to Jamboree**
To: Steve Venolia (svenolia@assocrme.com)

From: Lucinda Medrano (Transmittals@isqftmail.com)

Sent Date: October 18, 2016 11:08 AM ET

NVITATION TO BID

Sent: Tuesday, October 18, 2016 11:08 AM ET ”

Emai 0L ABids@fatroncorp com FLATIRON

Phone: (908) 597-8413
Fax: (908) 597-8635

Let us know your bid intention here:

~ wileid I Onderievew B wonted

Attention: Steve Venolia - svenolia@assocrmc.com
Company: Associated Ready Mixed Concrete

You have been invited to bid:
**Route 405 Sand Canyon to Jamboree™*

Bid Due Date: Wednesday, October 19, 2016 2:00 PM PT
Project Location: Irvine, CA 92618

Project Start Date:

Contact: Lucinda Medrano

~=scription:

1 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for
this project. If you have not indicated your intention to bid please respond to this reminder
notification by selecting "Will Bid" or "Will Not Bid prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Access Number: 1XTS-PBJC

Let us know your bid intention here:

[ willgid ‘ "B Wonted

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

is F * & ConstructConnect
- q company

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4589. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.



Route 405 Sand Canyon to Jamboree
Non-DBE_Message History List

OCLA Standard - InvitetoBid

9/19/2016 16:11

Dave McClain

A.C. Dike Co.

OCLA Standard - InvitetoBid 9/19/2016 16:11|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jody Lee ACL Construction Co., Inc. jlee@acdlrails.com Email Sent
QOCLA Standard - InvitetoBid 9/19/2016 16:11|Gus Madrigal Alcorn Fence Company gusm@alcornfence.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Dale Hata Avar Construction dh@avarconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Trevor Couch B C Traffic Specialists trevor @bctraffic.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Steve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Travis Bomhoff Calmex Engineering, Inc. 9098749463 Fax Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Brandon Abril Calportland Company babril@calportland.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Dave Judd Case Pacific Company (Livermore) davejudd @casepacific.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Will Gehrke Case Pacific Company (Livermore) wgehrke @ casepacific.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jack Fraher Cemex 9099745459 Fax Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Roger Weisbrod Chrisp Company | rweisbrod@chrispco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar eg.hughett@cmc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|George Burrough Conden-Johnson & Associates - Cypress burrough@condon-johnson.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ken McClister craneveyor corp. kmcclister@craneveyor.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ronney Collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Joey Carso Crown Fence Company carso@crownfence.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Chris Corder CSlI Electrical Contractors, Inc. staff@csielectric.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar kartite@dsiamerica.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ron Geisel DYWIDAG-Systems International USA, Inc. ron.giesel@dsiamerica.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Rachel Acosta Ewles Materials rachela@ewlesmaterials.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Casey Lowe Ferguson Waterworks casey.lowe@ferguson.com Email Sent
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> 1) y hddd = ‘,
Ferguson Waterworks

jorge.urrutia@ferguson.com

Email

‘Sent

9/19/2016 16:11|Jorge Urrutia
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Doug Bennett Hanson Aggregates (Irwindale, CA) 7142452970 Fax Failed
OCLA Standard - InvitetoBid 9/19/2016 16:11|Phil Harris Hanson Aggregates (San Diego) phil.harris@hanson.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tom Maher Holiday Rock tmaher@hollidayrock.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|lohn Gutierrez Marina Landscape, Inc. utierrez@marinaco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
QCLA Standard - InvitetoBid 9/19/2016 16:11|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Gina Adams Nor-Cal Pipeline Services na@norcalpipe.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|David Mcinroe Pacific Corrugated Pipe Co. Eandiego@pcpipe.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Danny Richards Pacific Restoration Group, Inc. |drichards@prgconst.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Carl Bachler RMA Group cbachler@rmacompanies.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Slawek Dymerski RMA Group sdymerski@rmacompanies.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|M. Schwager Schwager Davis Inc. mschwager @schwagerdavis.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Omar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 | Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
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George Mercado

South Bay Foundry, Inc.

OCLA Standard - InvitetoBid 9/19/2016 16:11 george@southbayfoundry.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 [Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Celeste Moncayo Steiny & Company, Inc. cmoncayo@steinyco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Dave Chadbourne Steiny & Company, Inc. dchadbourne@steinyco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Jeff Stroud Stinger Bridge and Iron jstroud@stingerbridgeandiron.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Email address
OCLA Standard - InvitetoBid 9/19/2016 16:11|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 [Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Leslie Pringle Twining, Inc. Ipringle@twininginc.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ahmad Jaafil US Demolition Inc. ahmad@usdemolition.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Ed Rossovich USC Supply projects@uscsupply.net Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11 |Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Al Espinoza Vulcan Materials espinozaa@vmcmail.com Email Sent
OCLA Standard - InvitetoBid 9/19/2016 16:11|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Gus Madrigal Alcorn Fence Company usm@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Brett Schultz All American Asphalt |bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Edgar Estrella Amber Steel |eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dale Hata Avar Construction dh@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Gary Rivers B C Traffic Specialists |gary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 [Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
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iSqFt Standard Addendu ddendotlﬁcaln

10/6/2016 12:11

Tim Black

Calmex Engineering, Inc.

tbcalmex@aol.com

Email

iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Travis Bomhoff Calmex Engineering, Inc. 9098749463 | Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Brandon Abril Calportland Company babril@calportland.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Will Gehrke Case Pacific Company (Livermore) wgehrke@casepacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dave Judd Case Pacific Company (Livermore) davejudd@casepacific.com Email Sent
Online Only (Out of
Recipient Service
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tracy Zicovich Cemex tracy.zicovich@cemex.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jamie Luna Chrisp Company |jluna@chrispco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Roger Weisbrod Chrisp Company |rweisbrod@chrispco.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 10/6/2016 12:11|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar reg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|George Burrough Condon-Johnson & Associates - Cypress urrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Ronney Collosi craneveyor corp. reollosi@craneveyor.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Ken McClister craneveyar corp. kmcclister @craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 [Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Ron Geisel DYWIDAG-Systems International USA, Inc. ron.giesel@dsiamerica.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11 [Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Rachel Acosta Ewles Materials rachela@ewlesmaterials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jorge Urrutia Ferguson Waterworks jorge.urrutia@ferguson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Casey Lowe Ferguson Waterworks casey.lowe@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
i5qFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
liSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Rick Carlson Griffith Company (Landscape) rcarison@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Doug Bennett Hanson Aggregates (Irwindale, CA) 7142452970 |Fax Failed
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Phil Harris Hanson Aggregates (San Diego) phil.harris@hanson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11[Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Robert Jones HMS Construction, Inc. |r0bert@hmsconco.com Email Sent
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10/6/2016 12:11

Tom Maher

tmaherhollidayrock.com

Holiday Rock Email Sent
iSqFt Standard Addendum - AddendaNatification 10/6/2016 12:11|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Amanda Cruz 1.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/6/2016 12:11|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Gina Adams Nor-Cal Pipeline Services gina@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent

Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|david elliott Pro Cast Products, Inc. davide@procast.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Carl Bachler RMA Group cbachler@rmacompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Slawek Dymerski RMA Group sdymerski@rmacompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|M. Schwager Schwager Davis Inc. mschwager@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Omar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 [Scott McHugh Service Construction (S.C.S.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Celeste Moncayo Steiny & Company, Inc. cmoncayo@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dave Chadbourne Steiny & Company, Inc. dchadbourne@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNatification 10/6/2016 12:11|Jeff Stroud Stinger Bridge and Iron jstroud@stingerbridgeandiron.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
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iSqFt Standard Addendum - AddendNoﬁficaﬁon

bradenporter@rjnoblecompany.com

10/6/2016 12:11|Braden Porter The R.J. Noble Company Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Joseph Fuentes Thompson Pipe Group ijuentes@thompsonplpegroup.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/6/2016 12:11|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Leslie Pringle Twining, Inc. Ipringle@twininginc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Ahmad Jaafil US Demolition Inc. ahmad@usdemolition.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 10/6/2016 12:11|Ed Rossovich USC Supply projects@uscsupply.net Email Sent
iISqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Al Espinoza Vulcan Materials espinozaa@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Laura Del Toro Vulcan Materials deltorol@vmcemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11 |Juli Wilson Vulcan Materials wilsonjj@vmemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/6/2016 12:11|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|James Colbert Acacia Environmental Construction ames@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|lody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Gus Madrigal Alcorn Fence Company gusm@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent

Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58Jim Coughlin Asphalt Dike Construction, Inc. dba APCO im@apcodike.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Dale Hata Avar Construction dh@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58| Travis Bomhoff Calmex Engineering, Inc. 9098749463 [Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Brandon Abril Calportland Company babril@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Will Gehrke Case Pacific Company (Livermore) wegehrke@casepacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dave Judd Case Pacific Company (Livermore) davejudd@casepacific.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Preference) Sent
Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Tracy Zicovich Cemex tracy.zicovich@cemex.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
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Non-DBE_Message History List

iSqFt Standrd Addendu dendaNotiﬁction

10/14/2016 13:58

Roger Welrd B

rweisbrod@chrispco.com

Sent

Chrisp Company Email
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |George Burrough Condon-lohnson & Associates - Cypress gburrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ken McClister craneveyor corp. kmcclister@craneveyor.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ronney Collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57 | Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 10/14/2016 13:58|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ron Geisel DYWIDAG-Systems International USA, Inc. ron.giesel@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Joseph Nanci EBS General Engineering, Inc. janancd@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Rachel Acosta Ewles Materials rachela@ewlesmaterials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Jorge Urrutia Ferguson Waterworks jorge.urrutia@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Casey Lowe Ferguson Waterworks casey.lowe@ferguson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Doug Bennett Hanson Aggregates (Irwindale, CA) 7142452970|Fax Failed
iSqFt Standard Addendum - AddendaNaotification 10/14/2016 13:57|Phil Harris Hanson Aggregates (San Diego) phil.harris@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13,58 |Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Jason Bubion Hi-Way Safety, Inc. Jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58| Tom Maher Holiday Rock tmaher@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Amanda Cruz 1.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ryan Wilkes LBIW, Inc. rwilkes@Ilbiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|John Gutierrez Marina Landscape, Inc. F}uﬁerrez@marinaw.mm Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Gina Adams Nor-Cal Pipeline Services ina@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58| David Mcinroe Pacific Corrugated Pipe Co. Isandiego@pcpipe.com Email Sent
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iSgFt Standard Addendum - AdendaNotiﬁcatIo

Danny Richards

Pacific Restor:

drichards@prgconst.com

Email

10/14/2016 13:58 ation Group, Inc. Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent

Online Only
(Recipient's
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | David Coker Pacific Steel Group d.coker @pacificsteelgroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58 | david elliott Pro Cast Products, Inc. davide@procast.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Carl Bachler RMA Group cbachler@rmacompanies.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Slawek Dymerski RMA Group sdymerski@rmacompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 13:58|M. Schwager Schwager Davis Inc. mschwager@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Omar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58 |Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Scott McHugh Service Construction (5.C.5.C, Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13;58|Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dave Chadbourne Steiny & Company, Inc. dchadbourne@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Celeste Moncayo Steiny & Company, Inc. cmoncayo@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|leff Stroud Stinger Bridge and Iron jstroud @stingerbridgeandiron.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Cyril Manus The J.V. Land Clearing Company, Inc. 9095925179 |Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|loseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Leslie Pringle Twining, Inc. Ipringle@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ahmad Jaafil US Demolition Inc. ahmad@usdemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Ed Rossovich USC Supply projects@uscsupply.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:57|Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNatification 10/14/2016 13:58|Al Espinoza Vulcan Materials espinozaa@vmemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 13:58|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|James Colbert Acacia Environmental Construction James@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
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ACL Construction Co., Inc.

jordan@aclrails.com

iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Tim Jordan Email
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Gus Madrigal Alcorn Fence Company gusm@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
Online Only (Out of
Recipients Service
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Area) Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Dale Hata Avar Construction dh@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Gary Rivers B C Traffic Specialists ary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|John Wong Belco Elecnor Group wong@elecnor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Tim Black Calmex Engineering, Inc. thcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Travis Bomhoff Calmex Engineering, Inc. 9098749463 |Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Brandon Abril Calportland Company babril@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Dave Judd Case Pacific Company (Livermore) davejudd@casepacific.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Charlie Bower Case Pacific Company (Livermore) charliebower@ casepacific.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Will Gehrke Case Pacific Company (Livermore) wegehrke@casepacific.com Email Sent
Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Tracy Zicovich Cemex tracy.zicovich@cemex.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|George Burrough Condon-Johnson & Associates - Cypress gburrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ken McClister craneveyor corp. kmcclister @craneveyor,com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ronney Collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|loey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Aaron Waddell Dan Copp Crushing |aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Ron Geisel DYWIDAG-Systems International USA, Inc. ron.giesel@dsiamerica.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Rachel Acosta Ewles Materials rachela@ewlesmaterials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
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iSqFt Standard Addendum - AddendaNotification

10/14/2016 17:20

Casey Lowe

Ferguson Waterworks

casey.lowe@ferguson.com

Email

Sent

iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jorge Urrutia Ferguson Waterworks jorge.urrutia@ferguson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Doug Bennett Hanson Aggregates (Irwindale, CA) 7142452970 Fax Failed
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Phil Harris Hanson Aggregates (San Diego) phil.harris@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@Ilehighhanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{Tom Maher Holiday Rock tmaher@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Gina Adams Nor-Cal Pipeline Services gina@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20| David Coker Pacific Steel Group d.coker @pacificsteelgroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|david elliott Pro Cast Products, Inc. davide@procast.us Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Slawek Dymerski RMA Group sdymerski@rmacompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Carl Bachler RMA Group |cbad1|er@rmacompanles.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20{M. Schwager Schwager Davis Inc. mschwager @schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Omar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
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Scott McHugh

Service Construction (S.C.S.C. Inc.)

scott@serviceconstruction.com

iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20 Email

iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Celeste Moncayo Steiny & Company, Inc. cmoncayo@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Dave Chadbourne Steiny & Company, Inc. dchadbourne@steinyco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Greg Works Sterndahl Enterprises, Inc. eg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jeff Stroud Stinger Bridge and Iron jstroud@stingerbridgeandiron.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Cyril Manus The J.V. Land Clearing Company, Inc. 9095925179 |Fax Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Leslie Pringle Twining, Inc. Ipringle@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ahmad Jaafil US Demolition Inc. ahmad@usdemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Ed Rossovich USC Supply projects@uscsupply.net Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Al Espinoza Vulcan Materials espinozaa@vmcemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 10/14/2016 17:20|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Jody Lee ACL Construction Co., Inc. jlee@acdlrails.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Gus Madrigal Alcorn Fence Company gusm @alcornfence.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08 |Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
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FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Area) Sent
FWI - OCLA Reminder Notice Body - InvitetoBid 10/18/2016 11:08|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@